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INVITATION TO BID 

 

BELMONT-FERRY FARM TRAIL PHASE 5A 

 

BID #723152 

 

Sealed Bids (Bid #723152) will be received by the Stafford County Purchasing Office for the 

Construction of the BELMONT-FERRY FARM TRAIL PHASE 5A for the Stafford County 

Department of Parks, Recreation and Community Facilities.  The Work will include concrete grinding, 

installing ADA warning strips, curb and gutter, concrete sidewalk, asphalt speed hump, paint striping, and 

traffic signs. 

 

Bids will be received in the Stafford County Purchasing Office located in the Stafford County 

Administration Center, 1300 Courthouse Road, Stafford, Virginia 22554, until 2:00 P.M., prevailing 

local time, Thursday, July 23, 2015.  Bids received after this time will not be accepted.  The Bids will 

then be opened publicly and read aloud. 

 

The Bid Package is available at no charge from the Stafford County Purchasing website.  Bid Documents 

may also be reviewed in the Office of Transportation, 2
nd

 Floor, Stafford County Administration Center, 

1300 Courthouse Road, Stafford, VA. 

 

All questions concerning the Project shall be submitted in writing to: 

 

 Christopher J. Hoppe 

 c/o Stafford County Department of County Administration 

 P.O. Box 339 

 Stafford, VA  22555-0339 

 Phone:  540.658.4607 

 Fax:  540.720.4572 

 E-mail:  choppe@staffordcountyva.gov 

 

http://www.staffordcountyva.gov/
mailto:jpickens@staffordcountyva.gov
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Bid Security will not be required. 

 

The Board of Supervisors of Stafford County, Virginia reserves the right to reject any and all 

Bids in whole or in part, waive informalities, and to accept Bids which are considered to be in 

the best interest of the County. 

 

 

 

       Anita Perrow 

       Purchasing Manager 

 

 

 

 

 

 

END OF SECTION 00020 
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SECTION 00100 

INFORMATION FOR BIDDERS 

PART I -GENERAL  

1.01 SUBMISSION OF BIDS AND BID OPENING  

 

A.  Bids will be received by the Stafford County Purchasing Office and will be 

opened and read aloud at the time and place set forth in the Invitation to Bid.  

Bidders, or their representatives, and other interested persons may be present at 

the opening of Bids.  

B.  The envelope containing one (1) original, clearly marked, and three (3) copies of 

the complete Bids must be sealed and addressed to the Stafford County 

Purchasing Office and marked on the outside “BELMONT-FERRY FARM 

TRAIL PHASE 5A " (Bid #723152) with name of the Bidder and his Virginia 

State Contractor's Registration Number.  
 

C.  The Bidder shall assume full responsibility for timely delivery at the location 

designated for receipt of Bids.  

D.  This public body does not discriminate against faith-based organizations in 

accordance with the Code of Virginia Section 2.2-4343.1 or against a Bidder or 

Offeror because of race, religion, color, sex, national origin, age, disability, or any 

other basis prohibited by state law relating to discrimination in employment. 

1.02 BIDDING DOCUMENTS 

 

A.  Bidding Documents include the Invitation to Bid, Information for Bidders, Form 

of Bid, Bid Bond, and the proposed Contract Documents, including any Addenda 

issued prior to receipt of bids.  All requirements and obligations of the Bidding 

Documents are hereby incorporated by reference into the Contract Documents and 

are binding on the successful Bidder upon award of the contract.  

B.  Bidders shall use complete sets of Bidding Documents in preparing Bids; neither 

the Owner nor the Architect or Engineer will assume any responsibility for errors 

or misinterpretations resulting from the use of incomplete sets of Bidding 

Documents.  

C.  The Owner in making copies of the Bid Documents available does so only for the 

purpose of obtaining Bids on the Work and does not confer a license or grant for 

any other use. 
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1.03 DEFINITIONS  

 

A. The Bid.  

 

1. A Bid is a complete and properly signed proposal to do the work for the 

sum stipulated therein, submitted in accordance with the Bidding 

Documents.  

1.04  QUALIFICATION OF BIDDER  

A. The successful Bidder shall perform at least fifty percent (50%) of the Work with 

forces that are in the direct employment of the Contractor’s organization. If 

requested by the Owner, prior to the signing of the contract, the successful Bidder 

shall submit a statement of work to be performed by his own forces. 

 

B. Prior to Contract award or within seven (7) days of the Owner's request to do so, 

the Successful Bidder shall be prepared to demonstrate that his present 

organization, direct labor force and prior work experience is of adequate size and 

development to maintain responsible control of the project and to schedule, 

coordinate and perform the work in an expeditious manner and in accordance with 

the Contract Documents. 

 

C. Prior to Contract award, Bidders, whether residents or nonresidents of Virginia, 

will be required to show evidence of a certificate or registration as required by 

Chapter 7 of Title 54 of the Code of Virginia.  If a bid is $120,000 or more, or if 

the Contractor's annual volume is $750,000 or more, the Contractor must be 

licensed as a "Class A Contractor.”  If a bid is $10,000 or more but less than 

$120,000, or if the annual volume is $150,000 or more, but less than $750,000, 

the Contractor must be licensed as at least a "Class B Contractor."  If a Bid is 

$1,000 or more but less than $10,000, or if the annual volume is less than 

$150,000, the Contractor must be licensed as at least a “Class C Contractor”.  

Unlicensed bidders shall submit their license prior to contract award.  Licensed 

Bidders shall place license on the outside of the envelope containing the bid and 

shall place license in the bid, at the place provided, whichever of the following 

notations is appropriate:  

 

“Licensed Class A Virginia Contractor No. ________________  .” 

“Licensed Class B Virginia Contractor No. ________________  .” 

“Licensed Class C Virginia Contractor No.     .”  

"Contract is less than $1,500 therefore licensure is not required.” 

D. The Owner will consider, in determining the qualifications of a Bidder, his record 

in the performance of any Contracts for the construction work into which he may 

have entered with the County or with such public bodies or corporations.  The 
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Owner expressly reserves the right to reject the bid of any Bidder if such record 

discloses that such Bidder, in the opinion of the Owner, has not properly 

performed such Contracts or has habitually and without just cause neglected the 

payment of bills, or has otherwise disregarded his obligations to Subcontractors, 

material men, suppliers or employees. 

  

E. The Owner may make such investigation as he deems necessary to determine the 

ability of the Bidder to perform the work, and the Bidder shall furnish to the 

Owner all such information and data for his purpose as he may request.  The 

Owner reserves the right to reject any Bid if the evidence submitted by, or 

investigation of such Bidder, fails to satisfy the Owner that such Bidder is a 

responsive and responsible Bidder in accordance with the criteria set forth herein.  

Conditional Bids will not be accepted.  

1.05 BIDDER REPRESENTATIONS 

 

Each Bidder by submitting his Bid represents that:  

A.  Bidder has read and understands the Bidding Documents and his Bid is made in 

accordance therewith; and Bidder agrees to be bound by the terms and 

requirements set forth in the Bidding and Contract Documents;  

B. Bidder has visited the site, has familiarized himself with the 1ocal conditions 

under which the Work is to be performed in accordance with Paragraph 1.08 of 

the Information for Bidders and has correlated his observations with the 

requirements of the proposed Contract Documents;  

 

C. The Bid is based upon the materials, systems and equipment required by the 

Bidding Documents without exception; and  

 

D. Bidder has the capability, in all respects, and the moral and business integrity, 

reliability, technical ability, financial resources, plant, management, 

superintendence, equipment and materials which will assure effective and 

efficient good faith performance in full compliance with the Contract Documents 

and with any and all schedules and Milestone and Completion dates required by 

the Owner.  The Bidder acknowledges and represents that he has made 

allowances for normal inclement weather indigenous to the Project Site, in his 

estimating, planning, and scheduling of the Work. The Bidder further 

acknowledges that the Contract Documents are, in his opinion, appropriate and 

adequate for completing this project and for the construction of sound and suitable 

work. The Bidder hereby certifies that the work shall be completed, in place, in 

full accordance with the Contract Documents, within the time limits specified. 

 

1.06 BID SECURITY  

 

A.  No Bid Security will be required for this project.  
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1.07 SITE CONDITIONS AND CONDITIONS OF WORK  

 

A. Each Bidder shall acquaint himself thoroughly as to the character and nature of 

the work to be done.  Each Bidder furthermore shall make a careful examination 

of the site of the work and inform himself fully as to the difficulties to be 

encountered in the performance of the work, the facilities for delivering; storing 

and placing materials and equipment, and other conditions relating to construction 

and labor. 

1.08 BIDDERS' QUESTIONS, ADDENDA AND INTERPRETATIONS  

 

A.  Bidders and Sub-bidders shall promptly notify the Owner of any ambiguity, 

inconsistency or error that they may discover upon examination of the solicitation 

and Contract Documents or of the site and local conditions. No interpretation of 

the meaning of the contract documents will be made to any Bidder orally.  

B.  Every request for such interpretation should be in writing addressed to Christopher 

Hoppe, Department of County Administration, P.O. Box 339, Stafford, Virginia 

22555-0339, choppe@staffordcountyva.gov, and to be given consideration must be 

received at least seven (7) days prior to the date fixed for the opening of the Bids.  

C. Any and all such interpretations and any supplemental instructions will be in the 

form of written Addenda to the Bidding Documents which, if issued, which will 

be available on the Stafford County Website 

(http://staffordcountyva.gov/Bids.aspx?CatID=23), no later than three (3) days 

prior to the date fixed for the receiving of Bids. The Owner will not be 

responsible for any other explanations or interpretations of the proposed 

documents. Failure of any Bidder to receive any such Addendum or interpretation 

shall not relieve any Bidder from any obligation under his Bid as submitted. All 

Addenda so issued shall become part of the Contract Documents. 

D. If the Bidder (or any person bidding to Bidder and/or subsequently in Contract 

with the Bidder, relating to the subject project) knows, or should have known, that 

an ambiguity, discrepancy, error, omission or conflicting statement exists in the 

Bidding or Contract Documents, said Bidder (or sub-bidder) has an obligation to 

seek a clarification thereof from the Owner prior to Bid.  The Owner will 

welcome such a clarification request, and, if deemed necessary by the Owner, the 

Owner will issue a written addendum clarifying the matter in question.  Should 

the Bidder fail to seek such a clarification prior to Bid, Bidder thereby waives, 

and agrees to indemnify and hold the Owner, Architect, and Engineer harmless 

from, any claim, suit or cause of action arising out of or related to such ambiguity, 

discrepancy, error, omission or conflicting statement which the Bidder (and any 

person bidding to Bidder and/or subsequently in contract with Bidder, relating to 

the subject project) knew or should have known existed at the time of Bid. 
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E. Each Bidder shall ascertain prior to submitting his Bid that he has received all 

Addenda issued, and he shall acknowledge receipt and inclusion in his proposal of 

all Addenda. 

 

1.09 SECURITY FOR FAITHFUL PERFORMANCE 

 

A. The successful Bidder is not required to furnish a Performance Bond or a Labor 

and Material Payment Bond. 

 

1.10 TIME FOR COMPLETION, LIQUIDATED DAMAGES FOR NONCOMPLETION 

 

A.  The time for completion of this Contract shall be as fixed in the Bid Form.  

Liquidated damages for non-completion within the stipulated time shall be One 

Hundred dollars ($100) per calendar day. 

A. It is the intent of the Owner to execute a contract with the successful Bidder 

within ninety (90) days after receiving bids.  

 

1.11 LOCATION OF WORK  

 

A. The site of the proposed project is the intersection of Washington Street and Ingleside 

Drive, Falmouth, Virginia as illustrated on the construction plans titled 

“BELMONT-FERRY FARM TRAIL PHASE 5A” that supplement this document. 

 

1.12 LIABILITY INSURANCE AND WORKERS’ COMPENSATION  

 

A.  The Successful Bidder will be required to carry public liability and workers’ 

compensation and other insurance in the amount and under the terms stipulated in 

the Contract for Services and this Section 00100.  The limits of liability for the 

insurance required shall provide coverage for not less than the following amounts 

or greater where required by Law and Regulations: 

 Worker’s Compensation: 

(1) State:    Statutory 

 (2) Federal:  Statutory 

 (3) Employer’s Liability: $1,000,000 

 

 Comprehensive General Liability: 

 (1) Bodily Injury (including completed operations and products liability): 

  $1,000,000 Each Person 

  $2,000,000 Each Occurrence 

 

 (2) Property Damage 

  $500,000 Each Occurrence 

  $2,000,000 Annual Aggregate 
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 Property Damage liability insurance shall provide Explosion, Collapse, 

and Underground coverage. 

 

Comprehensive Automotive Liability: 

(1) Bodily Injury: 

 $500,000 Each Person 

 $2,000,000 Each Occurrence 

 

(2) Property Damage 

 $500,000 Each Occurrence 

 or a combined single limit of $2,000,000 

 

Additional Insured:  The Stafford County Board of Supervisors, County 

Administrator, its officers, agents, employees, and volunteers shall be named as 

Additional Insured on the Automobile and Comprehensive General Liability 

coverage listed above. 

 

B. The Owner, Engineer, and Virginia Department of Transportation shall be 

included as additional insured parties under the Contractor’s policy and the policy 

shall waive the right of subrogation against the Owner, Engineer, and Virginia 

Department of Transportation. 

C. Named Insured:  As to the insurance set out above, Owner, Engineer, and Virginia 

Department of Transportation shall be named as additional insured. 

 

D. Waiver of Subrogation:  All policies shall be endorsed to provide that 

underwriters and insurance companies of Contractor shall not have any right of 

subrogation against Owner, Engineer, and Virginia Department of Transportation 

or any of its parents, subsidiaries, agents, employees, invitees, servants, 

subcontractors, insurers, underwriters, and such other parties as they may 

designate. 

 

E. Primary Insurance:  All policies shall be endorsed to provide that coverage 

provided by Contractor’s insurance shall always be primary coverage as respects 

any insurance maintained by Owner, Engineer, and Virginia Department of 

Transportation. 

 

F. Notice of Cancellation:  All policies shall be endorsed to provide that thirty (30) 

days prior written notice shall be given to Owner in the event of cancellation or 

material change in the policies. 

 

G. The Contractor and its subcontractors at all times shall waive any right of 

recovery against Owner, Architect, or Engineer, or any of their parents, 

subsidiaries, affiliates, agents, employees, invitees, servants, subcontractors, 

insurers, underwriters and such other parties as they may designate for loss or 
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damage covered by insurance of the types specified above and the Excess 

Employers Liability Insurance and coverage of builder’s “all risk” and boiler and 

machinery insurance. 

 

1.13 INDEMNIFICATION  

A. In addition to the General Conditions and Supplemental Conditions requirement 

of the Contractor to indemnify, defend, and hold harmless the County for the acts 

and omissions of the Contractor, and any subcontractor, on the property. 

 

1.14 BIDDERS REFERRED TO LAWS  

 

A  The attention of Bidders is called to the provisions of all Municipal, County and 

State laws, regulations, ordinances and resolutions, including but not limited to, 

the Human Rights Ordinance; the Equal Opportunity, small and Minority 

Business Enterprises and the Construction Safety Resolutions; as well as laws, 

regulations, ordinances, resolutions and permits relating to obstructing streets, 

maintaining signa1s, storing and handling of explosives, or affecting the Bidder, 

or his employees or his work hereunder in his relation to the Owner or any other 

person. The Bidder shall obey all such laws, regulations, ordinances, permits or 

resolutions controlling or limiting Contractors while engaged in the prosecution of 

work under this Contractor. 

 

B.  The provisions of this contract shall be interpreted in accordance with the laws of 

Virginia and in accordance with the laws, ordinances, regulations, permits and 

resolutions of Stafford County.  

1.15 RIGHT TO REJECT BIDS  

 

A. The Owner expressly reserves the right to reject any or all bids, to waive 

informalities in the Bids received, and to accept that Bid which, in its judgment, 

best serves the interest of the Owner.  

 

1.16 PREPARATION AND SUBMITTAL OF BID FORM 

 

A.  Bids shall be submitted utilizing the Bid Form as bound herein, or otherwise 

provided with the Contract Documents, and shall be complete in every respect.  

The total Bid amount shall be entered in words and figures in the space provided.  

Where applicable, the unit price or lump sum items, and their extensions shall be 

entered in figures in the respective columns provided for each Bid item.  All 

entries shall be typewritten or printed in ink.  The signatures of all persons shall 

be in longhand.  Any entry of amount that appears on the face of the Bid to have 

involved an erasure, deletion, whiteout and/or substitution or other such change or 

alteration shall show by them the initials of the person signing the Bid and the 

date of the change or alteration.  A failure to comply with this requirement may be 

cause for disqualification of the Bid.  
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B.  For Unit Price Bids, in the event of any discrepancies between the unit prices and 

the extensions thereof or the total Bid amount, the unit price shall govern. For 

Lump Sum Bids, in the event of a discrepancy between the amount in writing and 

that in figures, the written value shall govern. 

C. Bids shall not contain any restatement or qualifications of work to be done, and 

alternate Bids will not be considered unless called for.  No oral, telegraphic or 

telephonic Bids or modifications will be considered.  

 

D. Bids shall be delivered to the Owner on or before the day and hour set for the 

receipt of Bids, enclosed in a sealed envelope and bearing the title of the work, 

name of Bidder and Bidder's registration number.  

 

1.17 MODIFICATION OR WITHDRAWAL OF BID  

 

A.  A Bidder may withdraw his Bid from consideration if the price Bid was 

substantially lower than the other Bids due solely to a mistake therein, provided 

the Bid was submitted in good faith, and the mistake was a clerical mistake as 

opposed to a judgment mistake, and was actually due to an unintentional 

arithmetic error or an unintentional omission of a quantity of work, labor or 

material made directly in the compilation of a Bid, which unintentional arithmetic 

error or unintentional omission can be clearly shown by objective evidence drawn 

from inspection of original work papers, documents and materials used in the 

preparation of the Bid sought to be withdrawn.  The Bidder shall give notice in 

writing of his claim of right to withdraw his Bid within two (2) business days 

after the conclusion of the Bid opening procedure.  

B.  Prior to the time and date designated for receipt of Bids, any Bid submitted may 

be modified or withdrawn by notice to the party receiving Bids at the place 

designated for receipt of Bids.  Such notice shall be in writing over the signature 

of the Bidder or by telegrams; if by telegram, written confirmation over the 

signature of the Bidder shall be mailed and postmarked on or before the date and 

time set for receipt of Bids, and it shall be so worded as not to reveal the amount 

of the original Bid.  

C.  Withdrawn Bids may be resubmitted up to the time designated for the receipt of 

Bids provided that they are then fully in conformance with this Information for 

Bidders.  

D.  Bid security, if any is required, shall be in an amount sufficient for the Bid as 

modified or resubmitted.  

E. A decision denying withdrawal of Bid pursuant to this Article shall be final and 

conclusive unless the Bidder appeals the decision within ten (10) days after 

receipt of the decision by invoking the procedures specified in Paragraph 1.21 

herein.  
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F. If, upon appeal, it is determined that the decision refusing withdrawal of the Bid 

was arbitrary or capricious, the sole relief shall be withdrawal of the Bid and 

return of his bid security.  

 

1.18 AWARD OF CONTRACT  

 

The contract will be awarded to the lowest responsive and responsible Bidder.  

A. The Lowest Bidder shall be determined by the lowest Total Price set forth in the  

Bid Form.  

 

B. A Responsive Bidder shall mean a Bidder who has submitted a Bid which 

conforms, in all material respects, to the Bidding Documents.  

 

C.  A Responsible Bidder shall mean a Bidder who has the capability, in respect, to 

perform fully the contract requirements and the moral and business integrity and 

reliability which will assure good faith performance.  In determining 

responsibility, the following criteria will be considered:  

1. The ability, capacity and skill of the Bidder to perform the contract or provide 

the service required;  

 

2. Whether the Bidder can perform the contract or provide the service promptly, 

or within the time specified, without delay or interference;  

 

3. The character, integrity, reputation, judgment, experience and efficiency of 

the Bidder;  

 

4. The quality of performance of previous contracts or services. For example, the 

following information will be considered:  

 

a. The administrative and consultant cost overruns incurred by Owner on 

previous contracts with Bidder,  

b. The Bidder's compliance record with contract general conditions on other 

projects, 

c. The submittal by the Bidder of excessive and/or unsubstantiated extra cost 

proposals and claims on other projects.  

d. The Bidder's record for completion of the work within the Contract Time 

or within Contract Milestones and Bidder's compliance with scheduling 

and coordination requirements on other projects, 

e. The Bidder's demonstrated cooperation with the Owner, Engineer and 

other contractors on previous contracts, 
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f. Whether the work performed and materials furnished on previous 

contracts was in accordance with the Contract Documents; and  

g. Whether the work performed on other contracts was of high quality.  

5. The previous and existing compliance by the Bidder with laws and ordinances 

relating to contracts or services;  

 

6. The sufficiency of the financial resources and ability of the Bidder to perform 

the contract or provide the service;  

 

7. The quality, availability and adaptability of the goods or services to the 

particular use required;  

 

8. The ability of the Bidder to provide future maintenance and service for the 

warranty period;  

 

9. The number and scope of the conditions attached to the Bid;  

 

10. Whether the Bidder is in arrears to Stafford County on debt or contract or is a 

defaulter on surety to Stafford County or whether the Bidder's Stafford 

County taxes or assessments are delinquent; and 

 

11. Such other information as may be secured by the Owner, having a bearing on 

the decision to award the contract, to include, but not limited to: 

 

a. The ability, experience and commitment of the Bidder to properly and   

 reasonably plan, schedule, coordinate and execute the Work, 

 b. Whether the Bidder has ever been debarred from bidding or found 

ineligible for bidding on any other projects. 

D.  The purpose of the above is to enable the Owner, in its opinion, to select the Bid 

which is in the best interests of the County. The ability of the low Bidder to 

provide the required bonds will not of itself demonstrate responsibility of the 

Bidder.  

E. The Owner reserves the right to require from the Bidder: (1) submissions of 

references, within seven (7) days of Bid opening, to include a listing of previous 

and current projects and (2) financial statements indicating current financial status 

prepared in accordance with generally accepted accounting principles, by a CPA 

licensed to do business in Virginia. 

F.   The Owner reserves the right to defer award of this Contract for a period of ninety 

(90) days after the due date of Bids.  During this period of time, the Bidder shall 

guarantee the prices quoted in his Bid.  
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1.19 APPEAL OF DETERMINATION OF NONRESPONSIVENESS / 

NONRESPONSIBILITY  

 

A.  Any Bidder who, despite being the apparent low Bidder, is determined not to be a 

responsive or responsible Bidder for a particular County Contract shall be notified 

in writing by the Chief Financial Officer.  Such notice shall state the basis for the 

determination, which shall be final unless the Bidder appeals the decision within 

ten (10) days of receipt of the notice.  

B.  If, upon appeal to the County Administrator or his designee, it is determined that 

the decision of the Chief Financial Officer, was arbitrary or capricious, or 

otherwise in error and the award for the particular County contract in question has 

not been made, the sole relief available to the Bidder shall be a finding that the 

Bidder is a responsive or responsible Bidder for the County contract in question.  

Where the award has been made and performance has begun, the County may 

declare the Contract void upon a finding that this action is in the best interest of 

the County.  Where a Contract is declared void, the performing Contractor shall 

be compensated for the cost of performance up to the time of such declaration.  In 

no event shall the performing Contractor be entitled to lost profits.  

1.20 PROTEST OF AWARD OR DECISION TO AWARD  

 

A. Any Bidder or offeror may protest the award or decision to award a Contract by 

submitting a protest in writing to the Chief Financial Officer, Stafford County, or 

other official designated by the County of Stafford, no later than ten (10) days 

after the award or the announcement of the decision to award, whichever occurs 

first; provided, however, that no protest shall lie for a claim that the selected 

Bidder or offeror is not a responsible Bidder or Offeror.  The written protest shall 

include the basis for the protest and the relief sought. The Chief Financial Officer 

shall issue a decision in writing within ten (10) days of the receipt of the protest 

stating the reasons for the action taken. This decision shall be final unless the 

Bidder or Offeror appeals within ten (10) days of receipt of the written decision. 

 

B.  If prior to award it is determined that the decision to award is arbitrary or 

capricious, then the sole relief shall be a finding to that effect. The Chief Financial 

Officer shall cancel the proposed award or revise it to comply with the law.  If, 

after an award, it is determined that an award of a Contract was arbitrary or 

capricious, then the sole relief shall be as hereinafter provided.  Where the award 

has been made but performance has not begun, the performance of the Contract 

may be declared void by the County.  Where the award has been made and 

performance has begun, the Chief Financial Officer may declare the Contract void 

upon a finding that this action is in the best interest of the County.  Where a 

Contract is declared void, the performing Contractor shall be compensated for the 

cost of performance at the rate specified in the Contract up to the time of such 

declaration.  In no event shall the performing Contractor be entitled to lost profits.  
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C.  Pending final determination of a protest or appeal, the validity of a Contract 

awarded and accepted in good faith in accordance with this article shall not be 

affected by the fact that a protest or appeal has been filed.  

D.  An award need not be delayed for the period allowed a Bidder or Offeror to 

protest, but in the event of a timely protest, no further action to award the 

Contract will be taken unless there is a written determination that proceeding 

without delay is necessary to protect the public interest or unless the Bid or Offer 

would expire. 

1.21 ADMINISTRATIVE APPEALS PROCEDURE 

 

A. The County Administrator or a designee shall hear appeals of protests to the Chief 

Financial Officer's decision for refusal to allow withdrawal of Bids, appeals from 

disqualification and determination of nonresponsibility and appeals from decision 

on disputes arising during the performance of a Contract.  The County 

Administrator or a designee shall provide for a hearing, the opportunity to present 

pertinent information and shall issue a written decision containing findings or 

facts.  The findings of fact shall be final and conclusive and shall not be set aside 

unless the same are fraudulent or arbitrary or capricious, or so grossly erroneous 

as to imply bad faith.  No determination on an issue of law shall be final if 

appropriate legal action is instituted in a timely manner. A 

Bidder/Offeror/Contractor may not institute legal proceedings until all 

administrative remedies as set forth herein or as required by the ordinances or 

resolutions of Stafford County have been exhausted.  

 

1.22 FAITH-BASED CLAUSE  

 

A.  This public body does not discriminate against faith-based organizations in 

accordance with the Code of Virginia Section 2.2-4343.1 or against a Bidder or 

Offeror because of race, religion, color, sex, national origin, age, disability or any 

other prohibited by state law relating to discrimination in employment.  

 

1.23 USE OF CONTRACT BY OTHER GOVERNMENT ENTITIES 

 

A. Bidders are advised that all resultant Contracts will be extended, with the 

authorization of the Bidder, to the Metropolitan Washington Council of 

Governments jurisdictions and other jurisdictions and Political Subdivisions of 

the Commonwealth of Virginia to permit their ordering of supplies and/or 

services at the prices and terms of the resultant Contract.  If any other jurisdiction 

decides to use the final Contract, the Contractor must deal directly with that 

jurisdiction or political subdivision concerning placement of orders, issuance of 

the Purchase Order, contractual disputes, invoicing and payment.  Stafford 

County acts only as the “Contracting Agent” for these jurisdictions and political 
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subdivisions.  Failure to extend a Contract to any jurisdiction will have no effect 

on consideration or your Bid. 

 

B. It is the responsibility of the awarded Vendor to notify the jurisdictions and 

political subdivisions of the availability of the Contract. 

 

C. The County of Stafford shall not be held liable for any costs or damage incurred 

by another jurisdiction as a result of any award extended to that jurisdiction or 

political subdivision by the awardee. 

 

1.24 DEBARMENT 

 

By submitting a Bid, the Bidder is certifying that he is not currently debarred by the 

County nor is he currently suspended, debarred or voluntarily excluded under 49 CFR 

part 29 or otherwise determined to be ineligible.  The County’s debarment procedure is in 

accordance with Section 2.2-4321 of the Code of Virginia. 

 

1.25 BIDDER DISCLOSURE 

 

Each Bidder or Offeror shall certify, upon signing a Bid or Proposal, that to the best of 

his knowledge no Stafford County official or employee having official responsibility for 

the procurement transaction, or member of his/her immediate family, has received or will 

receive any financial benefit or more than nominal or minimal value relating to the award 

of this Contract.  If such a benefit has been received or will be received, this fact shall be 

with the Bid or Proposal or as soon thereafter as it appears that such a benefit will be 

received.  Failure to disclose the information prescribed above may result in suspension 

or debarment, or rescission of the Contract made, or could affect payment pursuant to the 

terms of the Contract. 

 

1.26 PROOF OF AUTHORITY TO TRANSACT BUSINESS IN VIRGINIA 

 

A Bidder or Offeror organized or authorized to transact business in the Commonwealth 

pursuant to Title 13.1 or Title 50 of the Code of Virginia shall include in its Bid or 

Proposal the identification number issued to it by the State Corporation Commission.  

Any Bidder or Offeror that is not required to be authorized to transact business in the 

Commonwealth as a foreign business entity under Title 13.1 or Title 50 of the Code of 

Virginia or as otherwise required by law shall include in its Bid or Proposal a statement 

describing why the Bidder or Offeror is not required to be so authorized.  Any Bidder or 

Offeror described herein that fails to provide the required information shall not receive an 

award unless a waiver of this requirement and the administrative policies and procedures 

established to implement this section is granted by the County Administrator 

(https://cisiweb.scc.virginia.gov/z_container.aspx). 

 

 

 

https://cisiweb.scc.virginia.gov/z_container.aspx
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1.27 W-9 FORM 

 

Each Bidder or Offeror will submit a completed W-9 form with their Bid.  In the event of 

a Contract award, this information is required in order to issue Purchase Orders and 

payments to your Firm.  A copy of this form can be downloaded from 

http://www.irs.gov/pub/irs-pdf/fw9.pdf 

 

1.28 IMMIGRATION REFORM AND CONTROL ACT 

 

By accepting a Contract award, Bidder certifies that it does not and will not during the 

performance of this Contract violate the provisions of the Federal Immigration Reform 

and Control Act of 1986, which prohibits the employment of illegal aliens.  

 

 

END OF SECTION 

http://www.irs.gov/pub/irs-pdf/fw9.pdf
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SECTION 00300 

 

BID FORM 

TO: Stafford County 

 Purchasing Office    

 1300 Courthouse Road     
 P.O. Box 339    
 Stafford, Virginia 22555-0339  
 
PROJECT NAME:  BELMONT-FERRY FARM TRAIL PHASE 5A 
 
BID:   #723152 
  
FROM: _________________________________ 
  
 _________________________________ 
  
 _________________________________ 

A. Having carefully examined the construction Contract Documents entitled “BELMONT-

FERRY FARM TRAIL PHASE 5A” and having visited the site and examined all 

conditions affecting the work, the undersigned agrees to furnish all labor and material, 

equipment and services necessary for the proper and timely completion of the work as 

required by said documents.  

 
This Bid is subject to all terms and conditions set forth in the Bidding Documents. 
The undersigned agrees, if awarded the Contract, to execute and totally complete the work for the 
stipulated sum of: 
 
TOTAL BASE BID:  
 
_______________________________________________________________________Dollars  
(Written) 
 
($_____________________________________________________________) Total Base Bid 
(Numerical) 
 
 
It is the Owner’s intent to recommend the award of this Contract by the Stafford County Parks, 
Recreation and Community Facilities (Owner) to the lowest responsive and responsible bidder 
based upon the Total Base Bid amount and any bid allowances or unit prices as the Owner, in its 
discretion, decides to award, provided the bid does not exceed the funds available.  If approved by 
the Owner, a Notice of Award of the Contract for this project will be given by the Owner to the 
Contractor. 
 
The undersigned agrees that when payment to the Contractor for additional work authorized is 
computed on the basis of actual cost of labor and materials. The percentage to be added thereto 
for the Contractor’s overhead and profit shall be no greater than the limits specified. 
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 Project: Belmont-Ferry Farm Trail phase 5A (Pedestrian Crossing) 

 
  VDOT Project #: EN97-089-107 107551   

FHWA Project #: TEA-089-6 (124)   

 
 

  

   
Schedule of Bid Items 

Belmont Pedestrian Crossing 
 

Fill in Cost/Unit and Cost information.  Submit with bid. 

CODE ITEM QUANTITY UNIT COST/UNIT COST 

00100 Mobilization 1 LS     

00125 Grading 1 LS     

10123 Aggr. Base Matl. Ty. I No. 21A 9 TON     

10610 Asphalt Concrete Ty. IM-19.0A 16 TON     

10625 Flex. Pav. Tie-In Planing 0”-2” 62 SY   

10635 Asphalt Concrete Ty. SM-9.5A 8 TON     

12020 Std. Curb CG-2 (Wall behind S/W) 35 LF     

12600 Std. Comb Curb & Gutter CG-6 20 LF     

12610 Rad. Comb. Curb & Gutter CG-6 45 LF     

13108 CG-12 Detectable Warning Surface 5 SY     

13520 Retaining Wall RW-2 1 CY     

13561 Porous Backfill 1 CY     

13565 Retaining Wall Excavation 2 CY     

14440 Saw Cut Sidewalk 8 LF   

14450 Saw Cut Curb, Gutter And Entrances 63 LF   

24160 Construction Signs 222 SF     

24278 Group 2 Channelizing Devices 200 DAY     

24282 Flagger Service 64 HR     

24410 Demolition of Pavement 12 SY     

26116 Dry Rip-Rap A1 1 SY     

27102 Regular Seed 5 LB   

27103 Overseeding 5 LB   

27215 Fertilizer 5 LB   

27250 Lime 5 LB   

27415 Check Dam (Rock) TY. II 1 EA     

27430 Siltation Control Excavation 1 CY     

50108 Sign Panels 41 SF     

50434 Sign Post STP-1, 2 1/2" 60 LF     

50490 Concrete Foundation STP-1 4 EA     

50759 Reloc. Exist. Sign Panel Ty. SP-1 1 EA     

54040 Pavement Marking - Ty. B Cl I, 12" 115 LF     

54042 Pavement Marking - Ty. B Cl I, 24" 80 LF     

- A3 Concrete with Exposed Agg. Surface  33 SY     

- 3" Galvanized Steel Pipe 33 LF    
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TIME OF COMPLETION 
 
The Owner requires the work to be completed as stipulated by the contract documents and 
conducted as necessary to achieve Substantial Completion and all building systems fully 
operational and a final Occupancy Permit obtained prior to Substantial Completion.   
 

A. Each Bidder or Offeror shall certify, upon signing a Bid or Proposal, that: 
 

1. To the best of his or her knowledge no Stafford County official or employee having 

official responsibility for the procurement transaction, or member of his or her 

immediate family, has received or will receive any financial benefit of more than 

nominal or minimal value relating to the award of this Contract.  If such a benefit has 

been received or will be received, this fact shall be disclosed with the Bid or Proposal 

or as soon thereafter as it appears that such a benefit will be received.  Failure to 

disclose the information prescribed above may result in suspension or debarment, or 

rescission of the Contract made, or could affect payment pursuant to the terms of the 

Contract. 

 

2. Whenever there is reason to believe that a financial benefit of the sort described in 

paragraph 1 has been or will be received in connection with a Bid or Contract, and that 

the Contractor has failed to disclose such benefit or has inadequately disclosed it, the 

County, as a prerequisite to payment pursuant to the Contract, or at any other time, may 

require the Contractor to furnish, under oath, answers to any interrogatories related to 

such possible benefit. 

 

B. If notified of acceptance of this Bid and Contract award within ninety (90) calendar days 

after receipt of Bids, the undersigned agrees to execute a Contract for the above-named 

project work and the above-stated consideration on the form required, within fifteen (15) 

calendar days of such notification.  The undersigned hereby designates the office address 

stated on the first page of this Bid as the address to which a Notice to Award of this 

construction Contract may be delivered and to which all office correspondence and notices 

may be mailed, telegraphed or delivered, unless the Owner is otherwise notified in writing. 

 

C. The undersigned acknowledges receipt of the following Addenda, and that the cost, if any, 

of such revisions has been included in the Bid sum: 

ADDENDUM RECEIVED (Initial and Date) 

Addendum No. 1._______________  Addendum No. 4.______________ 

Addendum No. 2._______________  Addendum No. 5.______________ 

Addendum No. 3._______________  Addendum No. 6.______________ 
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D. Included as a part of this Bid are the following documents which are to be submitted on the 

forms required: 

 

1. Small and Minority Business Data Form. 

 

2. Reference List. 

E. The undersigned hereby acknowledges that he has read and understands the Drawings, 

Specifications, Addenda, and all other Contract documents pertaining to this project.  The 

undersigned certifies that the Contract documents are, in his opinion, adequate, feasible and 

complete for performing the Work and constructing the Work in a sound and suitable 

manner for the use specified and intended by the Contract documents.  The undersigned 

further certifies that he has, or has available, the equipment, personnel, materials, facilities 

and technical and financial ability necessary to complete the Work in accordance with the 

Contract documents and within the time specified therein.  The Bidder certifies that he has 

made allowances for normal inclement weather indigenous to the Project site. 

F. The following information is provided pursuant to the Contract Documents: 

 

1. Legal Name of Firm: 

___________________________________________________________ 

  

a. If Firm is a corporation; state that corporation is organized under the laws of the 

State of ______________________________.  Please affix corporate seal to this 

Bid Form. 

b. If Firm is a partnership, state names of partners: 

           

           

           

c. If Firm is an individual using a trade name, state name of individual:  

           

 

2. Virginia Contractor Registration Number: _________________ Class: __________. 

 

3. Signature of Person or Persons legally authorized to bind Offeror to a Contract.  A Bid 

submitted by an agent shall have a current Power of Attorney attached certifying the 

agent's authority to bind the Bidder. 

 

a. Signature: ________________________________Date:___________ 

b. Name (Type): ____________________________________________ 

c. Title: ___________________________________________________ 

  (CORPORATE SEAL) 

d. Address: 
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G. The names and addresses of other persons interested as principals in this Bid are as 

 follows: 

  

  

  

  

  

  

  

  

  

  

 

 

H. Contract Time:   

 

1. The Contractor shall achieve incremental Substantial Completion of the Work in 

accordance with paragraph 14.04 of the General Conditions as follows: 

 

2. The Contractor shall achieve Substantial Completion of all Contract Work, as 

described in paragraph 14.04 of the General Conditions, within Forty Five (45) 

calendar days of receiving Notice to Proceed and to run as provided in paragraph 2.03 

of the General Conditions. 

  

3. The Contractor shall be ready for Final Payment in accordance with paragraph 14.07 

of the General Conditions within thirty (30) calendar days after the Substantial 

Completion.  
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(ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A CORPORATION) 

 
 
State of ________________________)  ss: 
County of _______________________) 
 
On this ______________ day of _________________________, 20__, 
 
before me personally came and appeared _________________________, to me known, who, 
being by me duly sworn, did depose and say that he resides at      
that he is the _______________________ of         
the corporation described in and which executed the foregoing instrument; that he knows the seal 
of said corporation, that one of the impressions affixed to said instrument is an impression of such 
seal, that it was so affixed by order of the directors of said corporation; and that he signed his name 
thereto by like order. 
___________________________________ 
(SEAL)        
 
My Commission Expires_______________ 
 
(ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A PARTNERSHIP) 
 
State of ________________________)  ss: 
County of _______________________) 
 
On this _________________ day of _______________________ 20__before me personally came 
and appeared ____________________, to me known, and known to me to be one of the members 
of the firm of          
described in and who executed the foregoing instrument, and he acknowledged to me that he 
executed the same as and for the act and deed of said firm. 
___________________________________ 
(SEAL) 
 
 
My Commission Expires_______________ 
 
 
(ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A SOLE PROPRIETORSHIP) 
 
State of ________________________)  ss: 
County of _______________________) 
 
On this _______________ day of                          , 20__,  before me personally came and appeared 
to me known, and known to me to be the person described in and who executed the foregoing 
instrument and acknowledged that he executed same.  
 
___________________________________ 
(SEAL) 
 
My Commission Expires______________ 
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SMALL AND MINORITY BUSINESS ENTERPRISES 
 
The Stafford County Purchasing Ordinance and relevant Federal and State Laws, Orders and 
Regulations, require Stafford County to ensure that its procurement practices are non-
discriminatory and promote equality of opportunity for Small and Minority Business Enterprises. 
 
Definitions: 
 
1. Small Business: 
 For the purposes of this document a small business concern is one which, regardless of 
 ownership or control: 
  
 (a) does not exceed two-hundred and fifty (250) employees. 
 (b) gross annual income does not exceed ten (10) million dollars. 
 (c) is independently owned and operated (not subsidiary of another firm). 
 
2. Minority Business: A business entity which is operated and controlled by a minority. 
  
 (a) The terms "operated and controlled" shall mean that the managerial and official staff of 

this entity shall be comprised of minority persons, sufficient in ratio and gross earnings 
to demonstrate that the business transactions are, in fact, controlled by minority persons; 
and that the primary power, direct or indirect, to influence the management of this entity 
shall rest with minority persons or a corporation, partnership or sole proprietorship 
which minority persons collectively own operate, control and share in earnings of fifty 
one (51%) percent or more of such an enterprise. 

 (b) A minority persons shall mean Black; Hispanic; Asian or Pacific Islander; American 
Indian or Alaskan Natives; and women, regardless of race or ethnicity. 

 
PLEASE CHECK THE FOLLOWING INFORMATION RELEVANT TO YOUR FIRM: 
   
  Minority Business Firm: Yes ______; No ________. 
  Small Business Firm: Yes ______; No ________. 
 
The above information is requested for statistical purposes only.  All firms tendering responses 
will receive equal consideration for award. 
 
CONTACT FOR ADMINISTRATION: 
 
NAME:  ___________________________________________________________ 
 
ADDRESS (OFFICE):  _______________________________________________ 
 
TELEPHONE NUMBER (OFFICE):  ______________________________________ 
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REFERENCE LIST 
 
The Bidder/Proposer is required to state, in detail, in the space provided below what work of a 
character similar to that included in the proposed Contract has been done, to give references and 
such other detailed information as will enable the County to judge his responsibility, experience, 
skill and financial standing.  Bids or Proposals from Contractors inexperienced in this particular 
type of work will not be considered. 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

   
 
 
 
 

 

END OF SECTION 
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SECTION 00320 

 

STAFFORD COUNTY   

STANDARD CONTRACT FOR SERVICES 
 

 

 This Contract is entered into this _____ day of ________, 20___, by and between  

 

the Board of Supervisors of Stafford County, Virginia, or its authorized agents, and the  

 

Contractor identified below for services identified herein, on the following terms and  

 

conditions.  This Contract is prepared in accordance with Chapter 20 of the Stafford  

 

County Code. 

 

 1. Definitions. 

 

  (a)   As used in this Contract, the term “County” shall mean the Board of  

 

Supervisors of Stafford County, Virginia, or the using department identified below and  

 

authorized by the Purchasing Regulations or other law to enter contracts.  For purposes of  

 

this Contract, the “County” shall mean ________________________________.  (If this  

 

line is blank, the County shall mean the Board of Supervisors). 

 

(b) As used in this Contract, the term “Contractor” shall mean: 

 

 2.   Where brackets are provided beside any provision of this Contract, only  

 

those provisions which are marked shall apply.  Such brackets shall be marked by the  

 

County as part of the bid process. 

 

 3. Provision of Services. 

 

  (a)   The contractor hereby agrees to provide the following services to the  

 

County:   

  (b)   The time, manner and place for performance of such services shall be . 
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4. Time and Essence. 

 

  Time shall be of the essence in this Contract, except where it is herein  

 

specifically provided to the contrary. 

 

 5. County Obligations. 

 

  (a)   In return for the services identified above, the County shall pay the  

 

Contractor the following amounts:   

  

[  ]                  (b)   In addition to any provision of Paragraph 5 hereof, the Contractor  

 

agrees to grant the County a two percent (2%) discount for all invoices, provided that the  

 

County pays any invoice or other billing within ten (10) working days of receipt thereof. 

 

 6. Termination for Convenience of the County. 

 

  (a)   The parties agree that the County may terminate this Contract, or any  

 

work or delivery required hereunder, from time to time either in whole or in part,  

 

whenever the County Administrator of Stafford County shall determine that such  

 

termination is in the best interest of the County. 

 

  (b)   Termination, in whole or in part, shall be effected by delivery of a  

 

Notice of Termination signed by the County Administrator or his designee, mailed or  

 

delivered to the Contractor, and specifically setting forth the effective date of termination. 

 

  (c)   Upon receipt of such Notice, the Contractor shall: 

 

         (i)    cease any further deliveries or work due under this Contract, on  

 

the date, and to the extent, which may be specified in the Notice; 

 

         (ii)    place no further orders with any subcontractors except as may be  

 

necessary to perform that portion of this Contract not subject to the Notice; 
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         (iii)   terminate all subcontracts except those made with respect to  

 

contract performance not subject to the Notice; 

 

         (iv)   settle all outstanding liabilities and claims which may arise out  

 

of such termination, with the ratification of the Purchasing Officer of Stafford County;  

 

and 

         (v)    use its best efforts to mitigate any damages which may be  

 

sustained by him as a consequence of termination under this clause. 

 

  (d)   After complying with the provisions of subparagraph (c), above, the  

 

Contractor shall submit a termination claim, in no event later than six months after the  

 

effective date of their termination, unless one or more extensions of three months each  

 

are granted by the Purchasing Officer. 

 

  (e)   The Purchasing Officer, with the approval of the County’s signatory  

 

to this Contract, shall pay from the using department’s budget reasonable costs of  

 

termination, including a reasonable amount for profit on supplies or services delivered or  

 

completed.  In no event shall this amount be greater than the original contract price,  

 

reduced by any payments made prior to Notice of Termination, and further reduced by the  

 

price of the supplies not delivered, or the service not provided.  This Contract shall be  

 

amended accordingly, and the Contractor shall be paid the agreed amount. 

 

  (f)   In the event that the parties cannot agree on the whole amount to be 

 

 paid to the Contractor by reason of termination under this clause, the Purchasing Officer  

 

shall pay to the Contractor the amounts determined as follows, without duplicating any  

 

amounts which may have already been paid under the preceding paragraph of this clause: 
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         (i)    with respect to all Contract performance prior to the effective  

 

date of  Notice of Termination, the total of: 

      (A)   cost of work performed or supplies delivered; 

 

      (B)   the cost of settling and paying any reasonable claims as  

 

provided in paragraph 6 (c) (iv), above; 

 

      (C)   a sum as profit on (A) determined by the Purchasing Officer  

 

to be fair and reasonable. 

 

         (ii)   the total sum to be paid under (i) above shall not exceed the  

 

contract price, as reduced by the amount of payments otherwise made, and as further  

 

reduced by the contract price of work or supplies not terminated. 

 

  (g)   In the event that the Contractor is not satisfied with any payments  

 

which the Purchasing Officer shall determine to be due under this clause, the Contractor  

 

may appeal any claim to the Board of Supervisors in accordance with Paragraph 15 of  

 

this contract concerning Disputes. 

 

  (h)   When termination for the convenience of the County is a provision of  

 

this Contract, the Contractor shall include similar provisions in any subcontract, and shall  

 

specifically include a requirement that subcontractors make all reasonable efforts to  

 

mitigate damages which may be suffered.  Failure to include such provision shall bar the  

 

Contractor from any recovery from the County whatsoever of loss or damage sustained  

 

by a subcontractor as a consequence of termination for convenience. 

 

 7. Termination for Default 

 

  Either party may terminate this Contract, without further obligation, for  
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the default of the other party or its agents or employees with respect to any agreement or  

 

provision contained herein. 

 

 8. Examination of Records. 

 

  (a)   The Contractor agrees that the County, or any duly authorized  

 

representative, shall, until the expiration of three (3) years after final payment hereunder,  

 

have access to and the right to examine and copy any directly pertinent books,  

 

documents, papers and records of the Contractor involving transactions related to this  

 

Contract. 

 

  (b)   The Contractor further agrees to include in any subcontract for more  

 

than $10,000 entered into as a result of this Contract, a provision to the effect that the  

 

subcontractor agrees that the County or any duly authorized representative shall, until the  

 

expiration of three (3) years after final payment under the subcontract, have access to and  

 

the right to  examine and copy any directly pertinent books, documents, papers and  

 

records of such Contractor involved in transactions related to such subcontract, or this  

 

Contract.  The term subcontract as used herein shall exclude subcontracts or purchase  

 

orders for public utility services at rates established for uniform applicability to the  

 

general public. 

 

  (c)   The period of access provided in subparagraphs (a) and (b) above for  

 

records, books, documents and papers which may relate to any arbitration, litigation, or  

 

the settlement of claims arising out of the performance of this contract or any subcontract  

 

shall continue until any appeals, arbitration, litigation, or claims shall have been finally  

 

disposed of. 
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 9. Termination for Non-Appropriation of Funds. 

 

  (a)   If funds are not appropriated for any succeeding fiscal year  

 

subsequent to the one in which this Contract is entered into, for the purposes of this  

 

Contract, then the County may terminate this Contract upon thirty (30) days prior written  

 

notice to the Contractor.  Should termination be accomplished in accordance with this  

 

Section, the County shall be liable only for payments due through the date of termination. 

 

  (b)   The County agrees that should it terminate in accordance with this  

 

Section, it shall not obtain services for six months which are substantially equal to or similar to  

 

those for which this Contract was entered into.  This provision shall survive any termination of  

 

the Contract. 

 

[  ] 10. Insurance. 

 

  The Contractor shall maintain insurance, in the amount and a form set  

 

forth herein, to insure against the risks which are identified herein.  The insurance  

 

required hereby shall be: 

 

 11. Assignability of Contract. 

 

  Neither this Contract, nor any part hereof, may be assigned by the Contractor to 

any other party without the express written permission of the County Administrator. 

 12. Modifications or Changes to this Contract. 

 

  (a)   Change Orders.  The Purchasing Officer, with the concurrence of the  

 

County’s signatory to this Contract, shall without notice to any sureties, have the  

 

authority to order changes in this Contract which affect the cost or time of performance.   
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Such changes shall be ordered in writing specifically designated to be a change order.   

 

Such orders shall be limited to reasonable changes in the services to be performed or the  

 

time of performance; provided that no Contractor shall be excused from performance  

 

under the then changed Contract by failure to agree to such changes, and it is the express  

 

purpose of this provision to permit unilateral changes in the Contract subject to the  

 

conditions and limitations herein. 

 

  (b)   The Contractor need not perform any work described in any change  

 

order unless they have received a certification from the County that there are funds  

 

budgeted and appropriated sufficient to cover the cost of such changes. 

 

  (c)   The Contractor shall make a demand for payment for changed work  

 

within thirty (30) days of receipt of a change order, unless such time period is extended in  

 

writing, or unless the Purchasing Officer required submission of a cost proposal prior to  

 

the initiation of any changed work or supplies.  Later notification shall not bar the  

 

honoring of such claim or demand unless the County is prejudiced by such delay. 

 

  (d)   No claim for changes ordered hereunder shall be considered if made  

 

after final payment in accordance with the Contract. 

 

[ ] 13. Warranties. 

 

  

 

[ ] 14. Additional Bond Security. 

 

  If any surety upon any bond furnished in connection with this Contract  

 

becomes unacceptable to the County, the Contractor shall promptly furnish such  

 

additional security as may be required from time to time to protect the interest of the  



 BELMONT-FERRY FARM TRAIL PHASE 5A 

 STAFFORD COUNTY PARKS AND RECREATION 

 
 
 

 

 

Stafford County Standard Contract  

00320 - 8 

 

 

 

County and a person supplying labor and materials in the prosecution of work  

 

contemplated by this Contract. 

 

 15. Disputes. 

 

 Any dispute concerning a question of fact as a result of this Contract shall be 

decided by the County Administrator, or his/her designee, who shall render his/her decision in 

writing and mail or otherwise forward a copy to the Contractor within 90 days of the receipt of 

the claim.  The decision of the County Administrator, or his/her designee, shall be final and 

conclusive unless the Contractor appeals the decision within six months of the date of the final 

written decision, by instituting legal action as provided in the Code of Virginia § 2.2-4364 (1950, 

as amended).  The Contractor may not institute a legal action, prior to receipt of the County 

Administrator’s, or his/her designee, decision on the claim, unless the County Administrator, or  

his/her designee, fails to render such a decision within the time specified. 

 The Contractor’s contractual claims, whether for money or other relief, shall be 

submitted in writing to the County Administrator or his/her designee, no later than 60 days after 

the final payment; however, written notice of the Contractor’s intention to file such a claim shall 

have been given at the time of the occurrence or beginning of the work upon which claim is 

based.  Nothing herein shall preclude the Contractor from submission of an invoice for final 

payment within a certain amount of time after completion and acceptance of the work or 

acceptance of the goods.  Pendency of claims shall not delay payment of amounts agreed due in 

the invoice for final payment. 
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 16. Nondiscrimination. 

 

  During the performance of this contract, the Contractor agrees as follows: 

 

  (a)   The Contractor will not discriminate against any employee or  

 

applicant for employment because of race, religion, color, sex or national origin, except  

 

where religion, sex or national origin is a bona fide occupational qualification reasonably  

 

necessary to the normal operation of the Contractor.  The Contractor agrees to post in  

 

conspicuous places, available to employees and applicants for employment, notices  

 

setting forth the provisions of this nondiscrimination clause. 

 

  (b)   Contractor shall state in all solicitations or advertisements for  

 

employees placed by or on behalf of the Contractor that the Contractor is an equal  

 

opportunity employer. 

 

  (c)   Notices, advertisements and solicitations placed in accordance with  

 

federal law, rule or regulation shall be deemed sufficient compliance with this provision.   

 

Contractor shall include the provisions of the foregoing subparagraphs (a), (b), and (c) in  

 

every subcontract or purchase order of over $10,000 so that the provisions will be binding  

 

upon each subcontractor or vendor. 

 

[ ] 17. Additional Terms and Conditions.  

 

 

 

 18. Integration Clause. 

 

  This Contract shall constitute the whole agreement between the parties. 

 

There are no promises, terms, conditions, or obligations other than those contained  
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herein, and this contract shall supersede all previous communications, representations, or  

 

agreements, written or verbal, between the parties hereto. 

 

19. Legal Status 

 

  All individuals performing work pursuant to this contract must be U.S. Citizens or 

possess documents that allow them to be employed and work in the United States. 

 20. Faith-Based Clause. 

  This public body does not discriminate against faith-based organizations in 

accordance with the Code of Virginia Section 2.2-4343.1 or against a bidder or offeror  

because of race, religion, color, sex, national origin, age, disability, or any other basis prohibited 

by state law relating to discrimination in employment. 

      

 ____________________________________ 

                                                                County Representative       

                    

      ____________________________________ 

                                     Title  

                                                                     

      ____________________________________ 

                           Contractor or Duly Authorized   

            Representative  (Print Name) 

 

                                                                                                            

      ____________________________________ 

     Title 
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SECTION 00400 

GENERAL CONDITIONS 

 

GC-1 Additional Instructions and Detail Drawings 

 

A. The Contractor may be furnished additional instructions and detail drawings by the 

Engineer as necessary to carry out the work required by the Contract Documents. 

 

B. The additional drawings and instructions thus supplied will become a part of the 

Contract Documents.  The Contractor shall carry out the work in accordance with 

the additional detail drawings and instructions. 

 

GC-2 Drawings and Specifications 

 

The intent of the Contract Documents is that the Contractor shall furnish all labor, 

materials, tools, equipment and transportation necessary for the proper execution 

of the work in accordance with the Contract Documents and all incidental work 

necessary to complete the Project in an acceptable manner, ready for use, 

occupancy or operation by the Owner. 

 

A. In case of conflict between the Drawings and Specifications, the Specifications 

 shall govern.  Figure dimensions on drawings shall govern over scale dimensions, 

and detailed drawings shall govern over general drawings.  Approved shop 

drawings shall govern over Contract Drawings and Specifications only where 

exceptions to the Contract Requirements have been specifically called out and 

approved as such by the Engineer.  

 

B. Omissions from the Contract Documents or the mis-description of details of work 

which are manifestly necessary to carry out the intent of the Contract Documents or 

which are customarily performed on similar work, shall not relieve the Contractor 

from performing such work as if fully and correctly set forth, at no additional cost 

to the Owner. 

 

GC-3 Materials, Services and Facilities 

 

A. It is understood that, except as otherwise specifically stated in the Contract 

Documents, the Contractor shall provide and pay for all materials, labor, tools, 

equipment, water, light, power, transportation supervision, temporary construction 

of any nature, and all other services and facilities of any nature whatsoever 

necessary to execute, complete and deliver the work within the specified time. 

 

B. Materials and equipment shall be so stored as to insure the preservation of their 

quality and fitness for the work.  Stored materials and equipment to be incorporated 

in the work shall be located so as to facilitate prompt inspection. 
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C. Manufactured articles, materials and equipment shall be applied, installed, 

connected, erected, used, cleaned and conditioned as directed by the Manufacturer. 

 

D. Materials, supplies and equipment shall be in accordance with samples submitted 

by the Contractor and approved by the Engineer. 

 

E. Materials, supplies or equipment to be incorporated into the work shall not be 

purchased by the Contractor or the Subcontractor subject to a chattel mortgage or 

under a conditional Sale Contract or other agreement by which an interest is 

retained by the seller. 

 

GC-4 Inspection and Testing 

 

A. All materials and equipment used in the construction of the Project shall be 

subject to adequate inspections and testing in accordance with general 

accepted standards.  The Owner will obtain third party soil, asphalt and 

concrete inspection services to supply testing and reports to confirm 

conformance with specifications. 

 

B. If the Contract Documents, laws, ordinances, rules, regulations, or orders of any 

public authority having jurisdiction require any work to specifically be inspected, 

tested, or approved by someone other than the Contractor, the Contractor will give 

the Engineer timely notice of readiness.  The Contractor will then furnish the 

Engineer the required certificates of inspection, testing or approval. 

 

C. The Contractor shall inspect and assure that all delivered materials, fabrications, 

parts/pieces and equipment to be incorporated into the Work conforms to the 

appropriate specification section(s) and approved submittal(s).  Any materials, 

fabrications, parts/pieces or equipment found to be in non-conformance to 

specification(s) or approved submittal(s) shall be removed from the jobsite in a 

timely manner and shall not be the basis for Contract time delay or additional 

contract cost claims against the Owner or Engineer. 

 

D. Inspections, tests or approvals by the Engineer or others shall not relieve the 

Contractor from his obligation to perform the work in accordance with the 

requirements of the Contract Documents. 

 

E.  The Engineer and his representatives will at all times have access to the work.  In 

addition, authorized representatives and agents of any participating Federal or State 

agency shall be permitted to inspect all work, materials, payroll, records of 

personnel, invoices of materials, and other relevant data and records.  The 

Contractor will provide proper facilities for such inspection of the work and also for 

any inspection or testing thereof. 
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F. If any work is covered contrary to the written instructions of the Engineer, it must, 

if requested by the Engineer, be uncovered for his observation and replaced at the 

Contractor's expense. 

 

G. If the Engineer considers it necessary or advisable that covered work be inspected 

or tested by others, the Contractor, at the Engineer's request, will uncover, expose 

or otherwise make available for observation, inspection or testing as the Engineer 

may require, that portion of the work in question, furnishing all necessary labor, 

materials, tools and equipment.  If it is found that such work is defective, the 

Contractor will bear all of the expenses of such uncovering, exposure, observation, 

inspection testing and of satisfactory reconstruction.  If, however, such work is not 

found to be defective, the Contractor will be allowed an increase in the Contract 

Price or an extension of the Contract Time, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing and reconstruction and an 

appropriate Change Order shall be issued. 

 

GC-5 Substitutions 

 

Whenever a material, article or piece of equipment is identified on the Drawings or 

Specifications by reference to brand name or catalogue number, it shall be 

understood that this is referenced for the purpose of defining the performance or 

other salient requirements and that other products of equal capacities, quality and 

function shall be considered.  The Contractor may recommend that substitution of 

a material, article, or piece of equipment of equal substance and function for those 

referred to in the Contract Documents by reference to brand name or catalogue 

number and if, in the opinion of the Engineer, such material, article, or piece of 

equipment is of equal substance and function to that specified, the Engineer may 

approve its substitution and use by the Contractor.  The Contractor warrants that if 

substitutes are approved, no major changes in the function or general design of the 

Project will result.  Incidental changes, extra component parts, or additional design 

work required to accommodate the substitute will be made by the Contractor 

without a change in the Contract Price or Contract Time.  The Contractor shall 

provide whatever documentation is deemed necessary by the Engineer to 

determine that the substitution is in fact equal to the specified product.  

 

GC-6 Patents 

 

The Contractor shall pay all applicable royalties and license fees.  He shall defend all 

suits or claims for infringement of any patent rights and save the Owner harmless from 

loss on account thereof, except that the Owner shall be responsible for any such loss 

when a particular process, design, or the product of a particular manufacturer or 

manufacturers is specified; however, if the Contractor has reason to believe that the 

design, process or product specified is an infringement of a patent, he shall be responsible 

for such loss unless he promptly gives such information to the Engineer. 
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GC-7 Protection of Work, Property and Persons 

 

A. The Contractor will be responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the work.  He will take all 

necessary precautions for the safety of, and will provide the necessary protection to 

prevent damage, injury or loss to all employees on the work and other persons who 

may be affected thereby, all the work and all materials or equipment to be 

incorporated therein, whether in storage on or off the site, and other property at the 

site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadway, 

structures and utilities not designated for removal, relocation or replacement in the 

course of construction. 

 

B. The Contractor will comply with all applicable laws, ordinances, rules, regulations 

and orders of any public body having jurisdiction.  He will erect and maintain, as 

required by the conditions and progress of the work, all necessary safeguards for 

safety and protection.  He will notify owners of adjacent utilities when prosecution 

of the work may affect them.  The Contractor will remedy all damage, injury or 

loss to any property caused, directly or indirectly, in whole or in part, by the 

Contractor, any Subcontractor or anyone directly or indirectly employed by any of 

them or anyone for whose acts any of them be liable, except damage or loss 

attributable to the fault of the Contract Documents or to the acts or omissions of the 

Owner or of the Engineer or anyone employed by either of them or anyone for 

whose acts either of them may be liable, and not attributable, directly or indirectly, 

in whole or in part, to the fault or negligence of the Contractor. 

 

C.  In emergencies affecting the safety of persons or the work or property at the site 

or adjacent thereto, the Contractor, without special instructions or authorization 

from the Engineer or Owner shall act to prevent threatened damage, injury or 

loss.  He will give the Engineer prompt Written Notice of any significant changes 

in the work or deviations from the Contract Documents caused thereby, and a 

Change Order shall thereupon be issued covering the changes and deviations 

involved. 

 

GC-8 Supervision by Contractor 

 

The Contractor will supervise and direct the work.  He will solely be responsible for the 

means, methods, techniques, sequences and procedures of construction.  The Contractor 

will employ and maintain on the work site a qualified Supervisor or Superintendent who 

shall have been designated in writing by the Contractor as the Contractor's 

representative at the site.  The Supervisor shall have full authority to act on behalf of the 

Contractor and all communications given to the Supervisor shall be as binding as if 

given to the Contractor.  The Supervisor shall be present on the site at all times as 

required to perform adequate supervision and coordination of the work. 

 

 

 



 BELMONT-FERRY FARM TRAIL PHASE 5A 

 STAFFORD COUNTY PARKS AND RECREATION 

  

        General Conditions           

                     00400-5 

GC-9 Changes in the Work 

 

The Owner may at any time, as the need arises, order changes within the scope of the 

work without invalidating the Agreement.  If such changes increase or decrease the 

amount due under the Contract Documents, or in the time required for performance of 

the work, an equitable adjustment shall be authorized by Change Order. 

 

GC-10 Changes in Contract Price 

 

The Contract Price may be changed only by a Change Order.  The value of any work 

covered by a Change Order or of any claim for increase or decrease in the Contract 

Price shall be determined by one (1) or more of the following methods in the order of 

precedence listed below: 

  

 A. Unit prices previously approved. 

  

B. An agreed lump sum. 

 

C. The actual cost for labor, direct overhead, materials, supplies, equipment, and other 

services necessary to complete the work.  In addition there shall be added an 

amount not to exceed fifteen percent (15%) of the actual cost of the work to cover 

the cost of general overhead and profit. 

 

GC-11 Differing Conditions 

 

If the Contractor believes that the drawings and specifications on which the Contractor 

relies are inaccurate; or any physical condition uncovered or revealed at the site differs 

materially from that indicated; is of an unusual nature, and differs materially from 

conditions ordinarily encountered and generally recognized as inherent in work of the 

character provided for in the Contract Documents, then the Contractor shall, within 

fifteen (15) days after becoming aware thereof, notify the Owner and Engineer in 

writing about the inaccuracy or difference. 

   

In no case shall the Contractor proceed with the performance of any work associated 

with the differing condition, except as allowed under paragraph GC-7 subparagraph C, 

until permitted in writing by the Owner or Engineer. 

 

The Engineer shall review the conditions to determine the validity of the claim and 

make a recommendation, in writing, to the Owner for further action.  Any 

adjustments to the contract as to time or amount, if required, shall be in accordance 

with the provisions of paragraphs GC-9 and GC-10. 
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GC-12 Time for Completion 

 

A. The date of beginning and the time for completion of the work are essential 

conditions of the Contract Documents and the work embraced shall be commenced 

on the date specified herein. 

 

B. The Contractor will proceed with the work at such rate of progress to insure full 

completion within the Contract Time.  It is expressly understood and agreed, by 

and between the Contractor and the Owner that the Contract Time for completion 

of the work described herein is a reasonable time, taking into consideration the 

average climatic and economic conditions and other factors prevailing in the 

locality of the work. 

  

 C. Time is of the essence to complete this project. 

 

D. If the Contractor shall fail to complete the work within the Contract Time, or 

extension of time granted by the Owner, then the Contractor will pay to the Owner 

the amount for liquidated damages as specified in the Supplemental Specifications 

for each calendar day that the Contractor shall be in default after the Contract Time 

expires. 

 

GC-13 Correction of Work 

 

A. The Contractor shall promptly remove from the premises all work rejected by the 

Engineer for failure to comply with the Contract Documents, whether incorporated 

in the construction or not, and the Contractor shall promptly replace and re-execute 

the work in accordance with the Contract Documents and without expense to the 

Owner and shall bear the expense of making good all work of other Contractors 

destroyed or damaged by such removal or replacement. 

 

 B. All removal and replacement work shall be done at the Contractor's expense.  If the 

Contractor does not take action to remove such rejected work within ten (10) days 

after receipt of Written Notice, the Owner may remove such work and store the 

materials at the expense of the Contractor. 

 

GC-14 Acceptance of Final Payment as Release 

 

The acceptance by the Contractor of final payment shall be and shall operate as a 

release to the Owner of all claims and all liability to the Contractor other than 

claims in stated amounts as may be specifically excepted by the Contractor for all 

things done or furnished in connection with this work and for every act and neglect 

of the Owner and other relating to or arising out of this work.  Any payment, 

however, final or otherwise, shall not release the Contractor or his sureties from 

any obligations under the Contract Documents or the Performance Bond and 

Payment Bonds. 
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GC-15 Separate Contracts 

 

A. The Owner reserved the right to let other Contracts in connection with this Project.  

The Contractor shall afford other Contractors reasonable opportunity for the 

introduction and storage of their materials and the execution of their work, and 

shall properly connect and coordinate his work with theirs.  If the proper execution 

or results of any part of the Contractor's work depends upon the work of any other 

Contractor, the Contractor shall inspect and promptly report to the Engineer any 

defects in such work that render it unsuitable for such execution and results. 

 

B. The Owner may perform additional work related to the project by himself, or he 

may let other Contracts containing provisions similar to these.  The Contractor shall 

afford the other Contractors who are parties to such Contracts (or the Owner, if he 

is performing the additional work himself), reasonable opportunity for the 

introduction and storage of materials and equipment and the execution of work and 

shall properly connect and coordinate his work with theirs. 

 

C. If the performance of additional work by other Contractors or the Owner is not 

noted in the Contract Documents prior to the execution of the Contract, written 

notice thereof shall be given to the Contractor prior to starting any such additional 

work.  If the Contractor believes that the performance of such additional work by 

the Owner or other involves him in additional expense or entitles him to an 

extension of the Contract Time, he may make a claim therefore as provided in 

Sections GC-9 and GC-10. 

 

GC-16 Subcontracting 

 

A. The Contractor may utilize the services of specialty Subcontractors on those parts 

of the work which, under normal contracting practices, are performed by specialty 

Subcontractors. 

 

B. The Contractor shall not award work to Subcontractor(s) in excess of fifty percent 

(50%) of the Contract Price without prior written approval of the Owner. 

 

C. The Contractor shall be fully responsible to the Owner for the acts and 

omissions of his Subcontractors and of persons either directly or indirectly 

employed by them, as he is for the acts and omissions of persons directly 

employed by him. 

 

D. The Contractor shall cause appropriate provisions to be inserted in all subcontracts 

relative to the work in bind Subcontractors to the Contractor by the terms of the 

Contract Documents insofar as applicable to the work of Subcontractors and to give 

the Contractor the same power as regard terminating any subcontract that the 

Owner may exercise over the Contractor under any provisions of the Contract 

Documents. 
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E. Nothing contained in this Contract shall create any contractual relation between any 

Subcontractor and the Owner. 

 

F. The Contractor shall identify all proposed subcontractors who will be furnishing 

services.  Subcontractors shall conform, in all respects, to the applicable provisions 

specified for the Contractor and shall further be subject to approval by the County. 

 

GC-17 Engineer's Authority 

 

A. The Engineer shall act as the Owner's representative during the construction period.  

He shall decide questions, which may arise as to quality, and acceptability of the 

materials furnished and work performed.  He shall interpret the intent of the 

Contract Documents in a fair and unbiased manner.  The Engineer will make visits 

to the site and determine if the work is proceeding in accordance with the Contract 

Documents. 

 

B. The Contractor will be held strictly to the intent of the Contract Documents in 

regard to the quality of materials, workmanship and execution of the work.  

Inspections may be made at the factory or fabrication plant of the source of material 

supply. 

 

C. The Engineer will not be responsible for the construction means, controls, 

techniques, sequences, procedures, or construction safety. 

 

D. The Engineer shall promptly make decisions relative to interpretation of the 

Contract Documents 

 

GC-18 Guaranty 

 

The Contractor shall guarantee all materials and equipment furnished and work 

performed for a period of one (1) year from the date of Substantial Completion.  

The Contractor warrants and guarantees for a period of one (1) year from the date 

of Substantial Completion of the system that the completed system is free from all 

defects due to faulty materials or workmanship and the Contractor shall promptly 

make such corrections as may be necessary by reason of such defects, including 

the repairs of any damage to other parts of the system resulting from such defects.  

The Owner will give notice of observed defects with reasonable promptness.  In 

the event that the Contractor should fail to make such repairs, adjustments, or other 

work that may be made necessary by such defects, the Owner may do so and 

charge the Contractor the cost thereby incurred.  The Performance Bond, if 

applicable, shall remain in full force and effect through the guarantee period. 
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GC-19 Taxes 

 

The Contractor shall pay all sales, consumer, use and other similar taxes required by the 

law of the jurisdiction where the work is performed. 

 

GC-20 Permits 

 

Prior to beginning construction, the Contractor shall pay for and obtain all County, 

State, and Federal permits as required for the Project.  The Contractor shall be 

responsible for obtaining any and all, architectural and or engineering drawings, 

calculations and certifications necessary for the issuance of all permits for this Project. 

 

GC-21 Construction Schedule/Schedule of Values/Submittal Schedule 

A.  Within fifteen (15) calendar days after the Notice to Proceed, the Contractor shall 

submit an Initial Construction Schedule for approval.  This Initial Schedule shall 

show, in sufficient detail, how the work is to be completed within the specified 

Contract time.   Subsequent to adjustment, correction or modification, if required, 

and acceptance by the Engineer, this Schedule shall become the baseline to which 

progress shall be measured.  

B.  Within fifteen (15) calendar days after the Notice to Proceed, the Contractor shall 

submit a Schedule of Values for review and approval.  The Schedule of Values shall 

subdivide the work and pricing into component parts in sufficient detail to serve as a 

basis for progress payments, acceptable to the Engineer. 

C.  Requests for Payment shall not be accepted or processed until the above documents 

have been acceptably executed.  In addition, each Payment Application shall be 

accompanied by a Progressed Schedule as defined by Section 01204 of the Contract 

Specifications.  

D.  Within fifteen (15) calendar days after the Notice to Proceed, the Contractor shall 

prepare and submit a Submittal Schedule, which shall list each required submittal 

by Contract Specification Section and planned date for submitting.  The Engineer 

reserves the right to comment, request changes and request periodic updates of the 

Submittal Schedule 

GC-22 Request for Payment 

 

The Contractor shall submit his Pay Applications no more often than once a month.  

Following agreement between the Contractor’s Project Representative and the 

Engineer as to quantities and price, the Owner shall have one (1) month to complete 

processing of the Request for Payment.  Payments under this Contract shall be made 

only for work completed and in place. The Engineer may make exceptions for stored 

materials at his sole discretion and subject to such conditions as he may choose to 

impose. 
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GC-23 Measurement and Payment 

 

Payment for unit cost items identified in section 00300 shall be for work items 

completed and in place, and approved by the County and VDOT personnel.  The depth 

of material is identified in the unit price schedule.  It shall be intrepid as a minimum 

depth, fully compacted in accordance with the specification and/or VDOT 

requirements. 

 

Determination of unit quantities completed and in place for partial and final payment 

purpose shall be approved by the County. 

 

GC-24 Retainage 

 

All payments under this contract are subject to five percent (5%) retainage, which 

shall be reduced to two percent (2%) following final completion.  This amount 

shall be retained for a period of eighteen (18) months from the project completion 

or one (1) year from acceptance of the streets into the secondary system of state 

highways, whichever is shorter. 

 

GC-25 Insurance 

 

 The Contractor shall maintain insurance in accordance with Section 01000 of the 

Specifications. 

 

GC-26 One (1) Year Inspection 

 

 The Contractor shall participate in the one (1) year anniversary inspection of the 

Work and correct all defects due to faulty materials and workmanship. 

 

 

 

END OF SECTION 00400 
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SUPPLEMENTAL SPECIFICATIONS 

 

SS-1  Project Manager shall be defined as Chris Hoppe. 

 

SS-2  Owner shall be defined as Board of Supervisors, County of Stafford, Virginia.  

 

SS-3  Nothing herein is intended to exclude any responsible Vendor, his product or service or 

in any way restrain or restrict competition.  On the contrary, all responsible Vendors are 

encouraged to Bid and their Bids are solicited. 

 

SS-4  Attention is called to the Code of Virginia, Section 2.2-4330, concerning the 

withdrawal of Bids for County Contracts under certain circumstances. Stafford County 

follows procedure number one (1) contained in that section for the withdrawal of Bids.  

"The Bidder must give notice in writing of his claim or right to withdraw his Bid within 

two (2) business days after the conclusion of the Bid opening procedure." 

 

SS-5  The Contractor is to be advised that the County of Stafford will make every effort to 

process all payments and to issue the approved check within thirty (30) days after 

receipt of the approved monthly partial payment request.  However, if payment is not 

made within the aforementioned thirty (30) days the Contractor may not charge the 

County any interest and/or penalties. 

 

Submitted cost and unit prices shall be valid for the duration of the Contract.  

 

Completed approved work will be billed no more frequently than monthly to: 

 

Christopher J. Hoppe 

 c/o Stafford County Department of County Administration 

 P.O. Box 339 

 Stafford, VA  22555-0339 

 

The County will retain five percent (5%) of the Contract amount until acceptance of the 

completion of the construction.   

 

SS-6  It shall be the Contractor’s responsibility to protect existing pipelines, utility services, 

structures and other improvements.  Damage to existing improvements shall be repaired 

promptly at the Contractor’s expense.  The Contractor shall notify "Miss Utility" in 

accordance with the law. 

 

SS-7 All excess material shall be disposed of by the Contractor offsite at a location secured 

by the Contractor and approved by the County. 
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SS-8 Every effort shall be made to equitably settle claims, disputes and other issues between 

the Owner and Contractor.  The Contractor shall carry on the work and maintain the 

progress schedule throughout the process of resolving the matter. 

 

SS-9 The Contractor shall obtain and pay for all required permits.  The Contractor shall 

comply with all permit requirements and include all costs in his Bid. 

 

SS-10 The Contractor shall perform all construction surveying, layout, and cut sheets required 

for the performance of the work in accordance with the plans and specifications. 

 

SS-11 All excavation necessary for the completion of the Work shall be deemed unclassified.  

No allowances or extras shall be made for the presence of rock encountered in any 

excavation, drill or bore.  Stafford County makes no representations or warranties as to 

surface, subsurface or underground site conditions.  As a result, no claim, amendment, 

change order or Contract extension will be made or awarded for concealed, unknown, 

different or unexpected subgrade composition encountered during or in any excavation, 

drill or bore activity. 

 

SS-12 In the event the Contractor does not totally complete this project within the Contract 

Time, Liquidated Damages shall be assessed at one hundred dollars ($100.00) per day 

for each calendar day the Contract work remains uncompleted.   

 

SS-13 All erosion and sediment control will be the responsibility of the contractor.  At time of 

submission, the bidding Contractor shall designate a person who is certified by the 

Virginia Department of Conservation and Recreation (DCR) as a responsible land 

disturber (RLD) for this Project.  The Contractor shall provide the County in writing of 

the name and certification number of the designated RLD.  Erosion and sediment 

control will be subject to Stafford County and VDOT E&S inspection. 

 

SS-14 Any additional permits to perform this Project will be the responsibility of the 

Contractor. 

 

SS-15 The awarded Contractor will be responsible for all Subcontractors performing work on 

this Project.  Provide, with Bid submission, a list of all proposed Subcontractors. 

 

SS-16 The awarded Contractor will complete the scope of work to the construction standards 

of the Virginia Department of Transportation (VDOT) 2007 Road and Bridge 

Specification for acceptance into the Secondary System of Virginia State Highways.  

The progression of the Project will be inspected to the satisfaction of Stafford County 

and VDOT representatives.  

 

 

 

 

END OF SECTION 00420  



 BELMONT-FERRY FARM TRAIL PHASE 5A 

  STAFFORD COUNTY PARKS AND RECREATION 

 
 
 

 

 

Special Conditions 

00900 - 1 

 

SECTION 00900 

 

SPECIAL CONDITIONS 

 

These Special Conditions are part of the Contract Documents and provide clarification and other 

information to the Contractor that should be considered before submitting a Bid.  

General 

1. All work will be in the right-of-way of the Virginia Department of Transportation 

(VDOT), unless specific permission is granted in advance. 

2. No disturbance of private property will be permitted during execution of the Work, unless 

specific permission is granted in advance. 

3. The Contractor will be required to pay for and submit to VDOT a Land Disturbance 

Permit application and any other documentation VDOT requires to allow the Work to be 

performed. 

4. The Contractor will need to ensure continued flow of traffic on both Washington Street 

and Ingleside Drive throughout execution of the work.  Please note the Transportation 

Management Plan in the attached construction documents titled, “No Plan Project 

Belmont Crossing”. 

5. It is the policy of the Virginia Department of Transportation that Disadvantaged Business 

Enterprises (DBE) as defined in 49 CFR Part 26 must have the maximum opportunity to 

participate in the performance of federal contracts.  A list of Virginia Department of 

Minority Business Enterprise certified DBE firms is maintained on their web site 

(http://www.VDMBE.state.va.us) under the DBE Directory of Certified Vendors and a 

list of Metropolitan Washington Airports Authority certified DBE firms are maintained 

on their web site (http://www.metwashairports.com) under DBE Directory.  Contractors 

are encouraged to take all necessary and reasonable steps to ensure that DBE firms have 

the maximum opportunity to compete for and perform services on contract, including 

participation in any subsequent supplement contracts.  If the contractor intends to 

subcontract a portion of the services on the project, the contractor is encouraged to seek 

out and consider DBEs as potential subcontractors.  The contractor is encouraged to 

contact DBEs to solicit their interest, capability and qualifications.  Any agreement 

between a contractor and a DBE whereby the DBE promises not to provide services to 

other contractors is prohibited. 

 

END OF SECTION 

http://www.vdmbe.state.va.us/
http://www.metwashairports.com/
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DIVISION 01010 - SUMMARY OF THE WORK 

 

PART 1 - GENERAL 

 

1.1  LOCATION 

 

 A. The intersection of Washington Street and Ingleside Drive, Falmouth, Virginia.   

 

 B. Extent of the site is shown on the drawings. 

 

1.2 TIME OF COMPLETION 

  

 The Project shall be completed within the time specified in the Bid Form.  

 

1.3 SURVEYING 

 

 Provide any and all required field stakeout of the Work and provide the required As-Built  

survey.  

 

1.4  PHASED IMPROVEMENTS  

 

 Not Used.  

 

1.5 PERMITS 

 

 The Contractor shall be responsible for obtaining any required permits for the Project, to 

include, but not necessarily limited to, grading permit, building, and trade permits.  

 

1.6 INSPECTION SERVICE 

 

 The Owner will obtain third party soil, asphalt and concrete inspection services to supply 

testing and reports to confirm conformance with specifications.  

 

PART 2 - PRODUCTS 

 

 Not Used.  

 

PART 3 - EXECUTION 

 

 The Contractor shall provide all supervision, labor, equipment, fuel, materials, and any other 

incidentals necessary to meet the requirements of the plans and specifications stated within. 

The Work will include concrete grinding, installing ADA warning strips, curb and gutter, 

concrete sidewalk, asphalt speed hump, paint striping, and traffic signs. 

 

END OF SECTION 
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DIVISION 01 2000 – SUBMITTALS 

 

 

PART 1 - GENERAL 

 

All work under this section is subject to the Supplemental and General Conditions and 

Information for Bidders which form a part of these specifications and to the applicable sections 

of the current editions of the Virginia Department of Transportation (VDOT) Road and Bridge 

Specifications. The Contractor shall be responsible for and be governed by all requirements 

thereunder.  

 

1.1 SECTION INCLUDES: 

 

A. Submittal procedures. 

B. General information required. 

C. Required meetings. 

D. Construction progress schedule. 

E. Proposed products list. 

F. Shop drawings. 

G. Product data. 

H. Samples. 

I. Manufacturers' instructions and manuals. 

J. Manufacturers’ certificates. 

 

 

PART 2 - SUBMITTAL PROCEDURES 

 

2.1 Transmit an electronic copy of the transmittal form with the item for review.  One marked-

up copy will be returned to contractor for each submittal. 

 

2.2 Sequentially number the transmittal forms. Re-submittals to have original number with an 

alphabetic suffix.  

 

2.3  Identify Project, Contractor, Subcontractor or supplier; pertinent Drawing sheet and detail 

number(s), and specification Section number, as appropriate.  

 

2.4  Apply Contractor's stamp, signed or initialed certifying that review, verification of Products 

required, field dimensions, adjacent construction Work, and coordination of information, is 

in accordance with the requirements of the Work and Contract Documents.  

 

2.5 Contractor shall submit a submittal schedule within five (5) days of signing agreement 

between Owner and Contractor, and shall obtain approval of submittal schedule prior to 

ordering and fabricating. 

 

2.6 Schedule submittals to expedite the Project. Coordinate submission of related items. 
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2.7 Submittals shall be provided by the Contractor to the Owner for review and approval prior 

to ordering and fabrication. 

 

2.8 Provide space for Contractor and Owner review stamps. 

 

2.9 Revise and resubmit submittals as required, identify all changes made since previous 

submittal. 

 

2.10 Distribute copies of reviewed submittals to concerned parties. Instruct parties to promptly 

report any inability to comply with provisions. 

 

 

PART 3 - GENERAL INFORMATION REQUIRED 

 

3.1 SUBMIT THE FOLLOWING: 

 

A. Site Superintendent Name. 

B. Emergency phone number, where someone can be reached 24 hours. 

C. Schedule of Values. 

D. Submittal Schedule. 

E. List of Subcontractors. 

F. Name of surveyor and proof of Virginia P.E. license or Va. Surveyor license. 

G. As-built drawings per specifications. 

 

3.2 REQUIRED MEETINGS: 

 

A. Preconstruction meeting prior to Notice to Proceed. 

B. Meeting with VDOT representatives prior to initiating work. 

C. Stakeout approval for layout. 

D. Layout, review and approval, including: sidewalks, curb ramps, striping, , etc. 

E. Approval of fine grading & seedbed preparation prior to seeding. 

F. Owner substantial completion inspection. 

G. Semi-monthly progress meetings to be scheduled for the same time and same day 

throughout the project. Progress meetings will be scheduled by Owner and Contractor at 

the preconstruction meeting. 

  

3.3 CONSTRUCTION PROGRESS SCHEDULE: 

 

A. Submit the initial progress schedule immediately after being awarded the Contract.  

Revise and resubmit as required. 

B. Submit revised schedule with each Application for Payment, identifying changes since 

previous version. 

C. Show complete sequence of construction by activity, identifying Work of separate stages 

and other logically grouped activities. 
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3.4 PROPOSED PRODUCTS LIST: 

 

A. Within 10 (ten) days after date of Owner-Contractor Agreement, submit complete list of 

major products proposed for use, with name of manufacturer, trade name, and model 

number of each product. 

B. For products specified only by reference standards, give manufacturer, trade name, model 

or catalog designation, and reference standards. 

 

3.5 SHOP DRAWINGS: 

 

A. Submit shop drawings for all equipment specified, to include but not limited to the 

following: 

1. Concrete Mix Designs 

2. Reinforcing Steel 

3. Paint. 

4. Sealant 

5. Signage 

6. Product information for lime, fertilizer, and other soil amendments. 

7. Seed mix and sod certification. 

8. Aggregate certifications. 

9. Storm drainage components. 

10. Site signage 

11. Asphalt pavement mix designs 

 

3.6 PRODUCT DATA: 

 

A. Mark each copy to identify applicable products, models, options, and other data. 

Supplement manufacturers' standard data to provide information unique to this Project. 

B. Identify variations from Contract Documents and Product or system limitations that may 

be detrimental to successful performance of the completed Work. 

 

3.7 SAMPLES: 

 

A. Empty bag of lime, fertilizer and seed tickets. 

 

 

3.8 MANUFACTURER'S INSTRUCTIONS AND MANUALS: 

 

A. Submit manufacturers' printed instructions for delivery, storage, assembly, installation, 

start-up, adjusting, finishing, and maintenance in quantities specified for Product Data. 

B. Identify conflicts between manufacturers' instructions and Contract Documents. 
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3.9 MANUFACTURER'S CERTIFICATES: 

 

A. Insure that all materials or products conforms to or exceeds specified requirements. 

Submit supporting reference date, affidavits, and certifications as appropriate. 

B. Certificates may be recent or previous test results on material or Product, but must be 

acceptable to Owner. 

 

 

 

END OF SECTION 
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DIVISION 01 3000 - COORDINATION, LAYOUT AND MEETINGS 

 

 

PART 1 GENERAL 

 

All work under this section is subject to the Supplemental and General Conditions and 

Information to Bidders which form a part of these specifications and to the current edition of the 

Virginia Department of Transportation Road and Bridge Specifications responsible for and 

governed by all the requirements thereunder. 

 

 

PART 2  SCOPE 

 

2.1 Coordination and project conditions. 

 

2.2 Preconstruction meeting. 

 

2.3 Jurisdictional meetings. 

 

2.4 Site mobilization meeting. 

 

2.5 Layout and Field Engineering. 

 

2.6 Progress meetings. 

 

2.7 Cutting and Patching. 

 

 

PART 3  COORDINATION AND PROJECT CONDITIONS  

 

3.1 Coordinate scheduling, submittals, and Work to ensure efficient and orderly sequence of 

installation of interdependent construction elements. 

 

3.2 During cold or wet weather, protect work from damage.  All work damaged by failure to 

provide protection shall be replaced by new work without extra cost to Owner. 

 

3.3  Commencement of work by any Contractor shall be construed as meaning his acceptance 

as satisfactory in every detail any surface, material or workmanship on which his work is 

executed and his acceptance of full responsibility for completion and performance of work 

executed.  

 

3.4 Coordinate completion and clean-up of Work in preparation for Substantial Completion. 
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PART 4  PRECONSTRUCTION MEETING  

 

4.1 Owner will schedule a meeting before Notice to Proceed. 

 

4.2 Attendance Required: Owner, Designer, VDOT representative, Contractor, and Special 

Inspections representative. 

 

4.3 AGENDA: 

 

A. Submission of executed insurance certificates. 

B. Distribution of copies of Contract Documents if requested by Contractor. 

C. Submission of list of Subcontractors, list of Products, schedule of values, and progress 

schedule. 

D. Designation of personnel representing the parties in Contract, and the Designer. 

E. Procedures and processing of field decisions, submittals, substitutions, applications for 

payments, proposal request, Change Orders, and Construction Closeout procedures.  

F. Scheduling. 

 

PART 5  JURISDICTIONAL MEETINGS  

 

Contractor shall coordinate, schedule, and attend meetings with Jurisdictional Agency personnel 

to assure compliance with applicable laws, rules, regulations, and permits. May include Utility 

Companies, Local, State, and Federal Government Agencies, and specifically may include 

Stafford County Department of Code Administration Inspector and/or Virginia Department of 

Transportation Inspector.  

 

PART 6  SITE MOBILIZATION MEETING  

 

6.1  Owner will schedule a meeting at the Project site prior to Contractor occupancy. This 

meeting may be combined with Inspector's Pre-construction Conference with other 

jurisdictional agencies if required.  

 

6.2 Attendance Required: Owner, Designer, Contractor, Contractor's Superintendent, and 

major Subcontractors and VDOT representative. 

 

6.3 AGENDA: 

 

A. Use of premises by Owner and Contractor. 

B. Owner's requirements. 

C. Construction facilities and controls provided by Owner. 

D. Survey and layout. 

E. Security and housekeeping procedures. 

F. Schedules. 

G. Procedures for testing. 

H. Procedures for maintaining record documents. 
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PART 7  LAYOUT AND FIELD ENGINEERING 

 

7.1 Field survey and layout, vertical and horizontal controls and calculations: 

 

A. Employ a Land Surveyor or Engineer registered in the State of Virginia and acceptable 

to the Owner.  

B. Contractor will locate, establish, and protect all control and reference points, including 

property corners. 

C. Control datum for survey is that shown on Drawings. The Contractor shall secure and 

calculate all layout and grade points and provide datum for all the work. Intermediate 

points needed but which are not shown on the plans shall be calculated to meet the 

layout standards.  

D. Verify setbacks and easements; confirm drawing dimensions and elevations. 

Discrepancies between drawings, specifications, and existing conditions shall be 

referred to the Owner for adjustment before work affected is performed. Failure to 

make such notification shall place responsibility upon Contractor to carry out work in 

satisfactory, workmanlike manner.  

E. Submit a copy of site drawing and certificate signed by the Land Surveyor that the 

elevations and locations of the Work are in conformance with the Contract 

Documents.  

F. Provide field-engineering services. Establish elevations, lines, and levels, utilizing 

recognized engineering survey practices. 

 

7.2 STAKES AND GRADES: 

 

A. The Contractor shall perform the following: 

B. Layout of sidewalk, curb ramps, detectable warnings, speed hump and striping.  

C. Layout of Limits of Clearing and Grading, limits of stockpile and storage areas. 

D. The Contractor shall set grade stakes in sufficient number so that the site can be 

accurately graded to meet the intent of the Drawings. 

E. Upon completion of subgrade excavation and embankment in areas to be paved, the 

Owner will be notified and the contractor shall present data to confirm the subgrade 

elevation. Grade stakes indicating the finished compacted surface of the base course 

shall be set prior to installing base material. The Contractor shall save all such stakes 

at each station. 

 

7.3 NOTICE OF LAYOUT: 

 

A. The Contractor will notify the Owner three (3) business days before each horizontal and 

vertical layout (stakeout) review and when subgrades have been reached. A meeting will 

be held at the site to review and approve each layout and subgrade prior to continuing 

with any portion of the construction. Contractor proceeds at his own risk if these 

procedures are not followed.  
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PART 8  PROGRESS MEETINGS  

 

8.1 Owner will schedule and administer meetings throughout progress of the Work at semi-

monthly intervals, or as required by Owner. 

 

8.2 Owner will make arrangements for meetings, prepare agenda with copies for participants, 

and preside at meetings. 

 

8.3  Attendance Required: General Contractor, Job superintendent, and Owner's representative. 

Additionally when requested, Owner's Consultants and major Subcontractors/suppliers as 

appropriate to agenda topics for each meeting.  

 

8.4  AGENDA:  

 

A. Review minutes of previous meetings. 

B. Review of Work progress. 

C. Field observations, problems, and decisions. 

D. Identification of problems that impede planned progress. 

E. Review of submittals schedule and status of submittals. 

F. Review of off-site fabrication and delivery schedules. 

G. Maintenance of progress schedule. 

H. Corrective measures to regain projected schedules. 

I. Planned progress during succeeding work periods. 

J. Coordination of projected progress. 

K. Maintenance of quality and work standards. 

L. Effect of proposed changes on progress schedule and coordination. 

M. Other business relating to Work. 

 

 

 

PART 9 EXECUTION 

 

9.1 EXAMINATION: 

 

A. Examine existing conditions of work, including elements subject to movement or damage 

during: 

 

i. Clearing and grubbing. 

ii. Cutting and patching. 

iii. Excavating and backfilling. 

 

B. After uncovering work, examine conditions affecting installation of new products. 
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9.2 PREPARATION: 

 

A. Provide protection for other portions of the project that maybe affected. 

B. Provide shoring, bracing and support as required to maintain structural integrity of the 

project. 

 

9.3 CUTTING AND PATCHING: 

 

A. Employ skilled and experienced installer to perform cutting and patching. 

B. Submit written request in advance of cutting or altering elements which affect: 

 

i. Structural integrity of element. 

ii. Integrity of weather-exposed or moisture-resistant elements. 

iii. Efficiency, maintenance, or safety of element. 

iv. Visual qualities of sight exposed elements. 

v. Work of Owner or separate contractor. 

 

C. Execute cutting, fitting, and patching, including excavation and fill, to complete Work, 

and to: 

 

i. Fit the several parts together, to integrate with other Work. 

ii. Uncover Work to install or correct ill-timed Work. 

iii. Remove and replace defective and non-conforming Work. 

iv. Remove samples of' installed Work for testing. 

 

D. Execute work by methods to avoid damage to other Work, and which will provide proper 

surfaces to receive patching and finishing. 

 

E. Cut masonry and concrete materials using masonry saw or core drill. 

 

F. Restore Work with new Products in accordance with requirements of Contract 

Documents. 

 

G. Maintain integrity of construction; completely seal voids. 

 

H. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest 

intersection. For an assembly, refinish entire unit. 

 

I. Identify hazardous substances or conditions exposed during the Work to the Owner for 

decision or remedy. 

 

 

END OF SECTION 
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DIVISION 014000 - QUALITY CONTROL 

 

PART 1 GENERAL  

 

All work under this section is subject to the Supplemental and General Conditions and  

Information to Bidders which form a part of these specifications and to the current editions of the 

Virginia Department of Transportation Road and Bridge Specifications (VDOT). The Contractor 

shall be responsible for and governed by all the requirements thereunder.  

 

PART 2 SCOPE 

 

This section includes: 

 

2.1 Quality assurance and control of installation. 

2.2 References. 

2.3  Inspection and testing laboratory services.  

2.4 Manufacturers' field services and reports.  

 

PART 3  QUALITY ASSURANCE/CONTROL OF INSTALLATION  

 

3.1  Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 

and workmanship, to produce Work of specified quality.  

 

3.2  Comply fully with manufacturers' instructions, including each step in sequence.  

 

3.3  Should manufacturers' instructions conflict with Contract Documents, request  

clarification from Architect/Engineer before proceeding.  

 

3.4  Comply with specified standards as a minimum quality for the Work except when more 

stringent tolerances, codes, or specified requirements indicate higher standards or more 

precise workmanship.  

 

3.5  Perform work by persons qualified to produce workmanship of specified quality.  

 

3.6  Secure Products in place with positive anchorage devices designed and sized to withstand 

stresses, vibration, physical distortion or disfigurement.  

 

PART 4 REFERENCES 

 

4.1 Conform to reference standard by date of issue current on date of Contract Documents. 

 

4.2 Obtain copies of standards when required by Contract Documents. 

 

4.3 Should specified reference standards conflict with Contract Documents, request 

clarification for Owner before proceeding. 
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4.4  The contractual relationship of the parties to the Contract shall not be altered from the 

Contract Documents by mention or inference otherwise in any reference document. 

 

PART 5 INSPECTION AND TESTING SERVICES 

 

5.1  The Contractor will be responsible for obtaining County and/or State inspections as 

required for each trade and element of construction.  

 

5.2  The Owner and or the Engineer reserves the right to have tests made when deemed 

necessary.  The Contractor will be responsible for submitting all laboratory and testing 

reports for materials used on this project as specified in individual specification sections 

and as required by the Owner. 

 

5.3  Reports will be submitted to the Owner indicating results of tests and indicating  

compliance or non-compliance with Contract Documents. 

 

5.4  Retesting required because of non-conformance to specified requirements shall be  

performed by the same firm on instructions by the Owner. Payment for retesting will be 

the responsibility of the Contractor.  

 

5.5  Any materials found defective or not in conformity with the Contract Documents  shall 

be promptly replaced or repaired at the expense of the Contractor. 

 

 

END OF SECTION 
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PART 1 GENERAL 

 

All work under this section is subject to the Supplemental and General Conditions and  

Information to Bidders which form a part of these specifications and to the current editions of the 

Virginia Department of Transportation Road and Bridge Specifications (VDOT). The Contractor 

shall be responsible for and governed by all the requirements thereunder.  

 

1.1 SECTION INCLUDES 

 

A. Temporary Utilities: Electricity, telephone service, water, and sanitary facilities. 

B. Temporary Controls: Barriers, enclosures and fencing, protection of the Work, and water 

control. 

C. Construction Facilities: Access roads, parking, progress cleaning, project signage, and 

temporary buildings. 

 

1.2 RELATED SECTIONS: 

 

A. Special Conditions. 

B. Section 01700 - Construction Closeout: Final cleaning. 

 

PART 2 TEMPORARY ELECTRICITY 

 

2.1 Power is not available on site.  The Contractor shall make arrangements to provide for and 

pay for power service, at Contractor's option. 

 

2.2 Provide temporary electric feeder from electrical service. Power consumption shall not 

disrupt Owner's use of the site or the public. 

 

2.3 Provide power outlets for construction operations, with branch wiring and distribution 

boxes. 

 

2.4 Provide main service disconnect and overcurrent protection at convenient location. 

 

PART 3 TELEPHONE SERVICE 

 

3.1 Provide, maintain, and pay for telephone service to field office at time of project 

mobilization at Contractor's option. 

 

PART 4 TEMPORARY WATER SERVICE 

 

4.1 Water is not available on site for Contractor use. Contractor shall provide and maintain 

any necessary piping or hose to get water to the site, if required for Contractor's 

operations. 



 

 

 

4.2 Water consumption shall not disrupt Owner's use of the site or the public. 

 

PART 5 TEMPORARY SANITARY FACILITIES 

 

5.1 Provide and maintain required facilities and enclosures. 

 

PART 6 BARRIERS 

 

6.1 Provide barriers as needed to prevent unauthorized entry to construction areas, and to 

protect existing facilities and adjacent properties from damage from construction 

operations. 

 

6.2 Provide barricades required by governing authorities for public rights-of-way and for 

public access. 

  

6.3 Provide protection for plant life designated to remain. Replace damaged plant life. 

 

6.4 Protect non-owned vehicular traffic, stored materials, site and structures from damage. 

 

PART 7 TEMPORARY FENCING 

 

7.1 Construction: Contractor's option, or if required by Building Official, and Contractor's 

expense. 

 

PART 8 WATER CONTROL 

 

8.1 Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain 

pumping equipment. 

 

8.2 Protect construction area from puddling or running water. 

 

PART 9 PROTECTION OF INSTALLED WORK 

 

9.1 Protect installed Work and provide special protection where specified in individual 

specification Sections. 

 

9.2 Provide temporary and removable protection for installed Products. Control activity in 

immediate work area to minimize damage. 

 

9.3 Prohibit traffic from landscaped areas. 

 

PART 10 SECURITY 

 

10.1 Provide security and facilities to protect Work, from unauthorized entry, vandalism, or 

theft. 



 

 

 

10.2 Coordinate with Owner's security program. 

 

PART 11 ACCESS ROADS 

 

11.1 Maintain access to fire hydrants, free of obstructions at Contractor's expense. 

 

11.2 Provide means of removing mud from vehicle wheels before entering streets. 

 

11.3 Designated existing on-site roads may be used for construction traffic. 

 

PART 12 PARKING 

 

12.1 Coordinate surface parking areas to accommodate construction personnel with Owner. 

 

12.2  When site space is not adequate, provide additional off-site parking. 

 

PART 13 PROGRESS CLEANING 

 

13.1 Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and 

orderly condition. 

 

13.2  Remove waste materials, debris, and rubbish from site daily and dispose off-site.  

 

PART 14 FIELD OFFICES AND SHEDS 

 

14.1  Provide at Contractor's option and expense. 

 

14.2  Locate offices and sheds in coordination with Owner. 

 

PART 15 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

 

15.1 Remove temporary above grade or buried utilities, equipment, facilities, materials, prior 

to Final Application for Payment. 

 

15.2 Remove underground installations to a minimum depth of 2 feet. 

 

15.3 Clean and repair damage caused by installation or use of temporary work. 

 

15.4 Restore existing facilities used during construction to original condition. Restore 

permanent facilities used during construction to specified condition. 

 

 

  

END OF SECTION 
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DIVISION 016000 - PROJECT RECORD INFORMATION AND AS-BUILT 

 

 

PART 1 GENERAL 

 

All work under this section is subject to the Supplemental and General Conditions and 

Information to Bidders which form a part of these specifications and to the current edition of the 

Virginia Department of Transportation Road and Bridge Specifications (VDOT). The Contractor 

shall be responsible for and governed by all the requirements thereunder.  

 

PART 2 SCOPE 

 

This section includes Project Record Information and As-Built Drawings. 

 

PART 3 QUALITY ASSURANCE/ACCURACY OF RECORDS 

 

3.1 Make legible entries on each pertinent sheet of drawings, specifications, or other 

documents as necessary, in order to properly document the entry. 

 

3.2 Accuracy will be such that the Owner may reasonably rely upon the information for 

preparation of Record Documents, and that the Owner may reasonably rely upon the 

information for future reference and research. 

 

3.3 Entries will be recorded in a timely fashion upon performance or notification of a change or 

deviation. 

 

PART 4 CONFORMANCE TO REGULATIONS 

 

Preparation of As-Built drawings of all facilities will be performed in accordance with the 

Stafford County Zoning Ordinance, Article 17, Part 3, Section 17-301, Paragraph 1, 

Subparagraphs A-H. The As-Builts shall meet all of the requirements of the latest Virginia 

Uniform Statewide Building Code, NFPA, and local ordinances.  

 

PART 5  HANDLING OF PROJECT INFORMATION  

 

Maintain record information in a secure manner, protected from deterioration, loss or damage, 

until work is completed and the data is ready to be forwarded to the Owner. 

 

PART 6 PRODUCTS 

 

6.1 The Contractor will designate one set of Contract Documents for compiling and 

maintaining project record data. Each individual part of the Contract Documents will be 

designated and clearly labeled as "PROJECT RECORD INFORMATION - JOB SET" 
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6.2 Provide high quality printed copies, readable in every detail, of the required As-Built 

drawings. Also provide a CD with pdf and AutoCAD copies of the As-Built drawings. 

6.3 Provide a video recording of all storm drainage and sanitary sewer pipes that cannot be 

viewed from end to end. 

 

PART 7  EXECUTION  

 

7.1.1 MAINTENANCE OF THE JOB SET: 

 

A. Make entries using a colored pencil. Add description notes to clarify entry, such as item 

description, location and reason for the change. "Cloud" or otherwise highlight entries. 

Use different colors where different entries overlap. 

B. All entries will be dated. 

C. Provide record data for all facilities and structures. 

 

7.2 AS-BUILT DRAWINGS: 

 

A. All As-Built drawings will be prepared, certified, signed and sealed by a land surveyor or 

professional engineer duly authorized by the State of Virginia to prepare  

B. As-Built drawings will be capable of reproducing a high quality print, readable in every 

detail. 

C. Prepare As-Builts of the entire area within the Limits of Contract to include: locations of 

all storm pipes and culverts and outfalls and rip rap, pipe and culvert sizes, lengths, invert 

elevations, percent of grade of pipes and culverts, storm drain inlets top and invert 

elevations, swale inverts, underground water lines including irrigation lines and heads, 

other utilities, underground electric lines, light poles, topography, pavements, buildings, 

and other features.  

D. Preparation of As-Builts shall be in compliance with the Conformance Regulations in 

paragraph 016004 above. 

E. The Owner and Stafford County Public Works shall approve As-Builts prior to final 

application for payment. 

 

7.3 SUBMITTALS: 

 

A. Upon completion of the Work, forward the Project Record Information - Job Set to the 

Owner. The Owner may require corrections, clarifications or revisions for completeness 

of data. 

B. The Contractor will submit two (2) copies of video recording of all storm drainage and 

sanitary sewer pipes that cannot be viewed from end to end. 

C. The Contractor will submit three (3) high quality printed copies, readable in every detail, 

of the required As-Built drawings. 

 

 

END OF SECTION 
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DIVISION 017000 - PROJECT CLOSEOUT 

 

PART 1 GENERAL 

 

All work under this section is subject to the Supplemental and General Conditions and  

Information to Bidders which form a part of these specifications and to the current edition of the 

Virginia Department of Transportation Road and Bridge Specifications (VDOT). The Contractor 

shall be responsible for and governed by all the requirements thereunder.  

 

PART 2 SCOPE 

 

This section includes: final cleaning, project record documents, operation and maintenance data, 

warranties and spare parts and maintenance materials.  

 

PART 3 CLOSEOUT PROCEDURES 

 

3.1 Submit written certification that Contract Documents have been reviewed, Work has been 

inspected, and that Work is complete in accordance with Contract Documents and ready 

for Owner's inspection. 

 

3.2 Provide submittals to Owner that are required by governing or other authorities. 

 

3.3 Submit final Application for Payment identifying total adjusted Contract Sum, previous 

payments, and sum remaining due. 

 

3.4 Owner will occupy portions of the site as specified. 

 

PART 4 FINAL CLEANING 

 

4.1 Execute final cleaning prior to final inspection. 

 

4.2 Clean all surfaces exposed to view; remove temporary labels, stains and foreign 

substances. 

 

4.3 Clean equipment and fixtures. 

 

4.4  Clean debris from drainage systems and swales. 

 

4.5 Clean site; sweep paved areas, rake clean landscaped surfaces. 

 

4.6 Remove waste and surplus materials, rubbish, and construction facilities from the site. 

 

PART 5 PROJECT RECORD DOCUMENTS 

 

5.1 Maintain on site, one set (labelled 'PROJECT RECORD INFORMATION - JOB SET') of 

the following Record Documents and record actual revisions to the Work: 
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 A. Contract Drawings. 

 B. Specifications. 

 C. Addenda. 

 D. Change Orders and other Modifications to the Contract. 

 E. Reviewed shop drawings, product data, and samples. 

 

5.2 Store Record Documents separate from documents used for construction. 

 

5.3 Record information concurrent with construction progress. 

 

5.4 Specifications - Legibly mark and record at each Product section description of actual 

products installed, including the following: 

 

A. Manufacturer's name and product model and number. 

B. Product substitutions or alternates utilized. 

C. Changes made by Addenda and Modifications. 

 

5.5 Record Documents and Shop Drawings - Legibly mark each item to record actual 

construction including: 

 

A. Measured depths of foundations in relation to finish datum. 

B. Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 

C. Measured locations of appurtenances concealed in construction, referenced to visible 

and accessible features of the Work. 

D. Field changes of dimension and detail. 

E. Details not on original Contract Drawings. 

 

5.6 Delete Architect/Engineer title block from all documents. 

 

5.7 Submit documents to Owner with claim for final Application for Payment. 

 

 

 

END OF SECTION 
 









































































































































































USDOT 1050.2 

 

APPENDIX A 

 

 

TITLE VI CONTRACT PROVISIONS 

  
 

During the performance of this contract, the contractor, for itself, its assignees and successors in 

interest (hereinafter referred to as the “contractor”) agrees as follows: 

 

 (1) Compliance with Regulations: The contractor shall comply with the Regulations 

relative to Title VI (Nondiscrimination in Federally-assisted programs of the Department of 

Transportation and its operating elements, especially Title 49, Code of Federal Regulations, Part 

21 and 23 Code of Federal Regulations, as amended, and hereinafter referred to as the 

Regulations).  These regulations are herein incorporated by reference and made a part of this 

contract.  Title VI provides that the recipients of Federal financial assistance will maintain and 

implement a policy of nondiscrimination in which no person in the state of Virginia shall, on the 

basis of race, color, national origin, sex, age, disability, be excluded from participation in, denied 

the benefits of, or subject to discrimination under any program or activity by recipients of 

Federal financial assistance or their assignees and successors in interest.  

 

 (2) Nondiscrimination: The contractor, with regard to the work performed by it 

during the contract, shall not discriminate on the grounds of race, color, national origin, sex, age, 

disability, in the selection and retention of subcontractors, including procurements of materials 

and leases of equipment.  The contractor shall not participate either directly or indirectly in the 

discrimination prohibited by section 21.5 of the Regulations, including employment practices 

when the contract covers a program set forth in Appendix B of the USDOT Regulations. 

 

 (3) Solicitations for Subcontracts, Including Procurements of Materials and 

Equipment: In all solicitations either by competitive bidding or negotiation made by the 

contractor or work to be performed under a subcontract, including procurements of materials or 

leases of equipment, each potential subcontractor or supplier shall be notified by the contractor 

of the contractor’s obligations under this contract and the Regulations relative to 

nondiscrimination on the grounds of race, color, national origin, sex, age, or disability. 

 

 (4) Information and Reports: The contractor shall provide all information and reports 

required by the Regulations, or directives issued pursuant thereto, and shall permit access to its 

books, records, accounts, other sources of information, and its facilities as may be determined by 

the Arkansas State Highway & Transportation Department or the Federal Highway 

Administration to be pertinent to ascertain compliance with such Regulations or directives.  

Where any information required of a contractor is in the exclusive possession of another who 

fails or refuses to furnish this information, the contractor shall so certify to the Arkansas State 

Highway & Transportation Department, or the Federal Highway Administration as appropriate, 

and shall set forth what efforts it has made to obtain the information. 

 



 (5) Sanctions for Noncompliance: In the event of the contractor’s noncompliance 

with the nondiscrimination provisions of this contract, the Arkansas State Highway & 

Transportation Department shall impose such contract sanctions as it or the Federal Highway 

Administration may determine to be appropriate, including, but not limited to: 

 

(a) Withholding of payments to the contractor under the contract until the 

contractor complies, and/or 

 

(b) Cancellation, termination or suspension of the contract, in whole or in 

part. 

(7 

(6) Incorporation of Provisions: The contractor shall include the provisions of 

paragraphs (1) through (6) in every subcontract, including procurements of materials and leases 

of equipment, unless exempt by the Regulations, or directives issued pursuant thereto.  The 

contractor shall take such action with respect to any subcontract or procurement as the 

Arkansas State Highway & Transportation Department or the Federal Highway Administration 

may direct as a means of enforcing such provisions including sanctions for non-compliance: 

Provided, however, that, in the event a contractor becomes involved in, or is threatened with, 

litigation with a subcontractor or supplier as a result of such direction, the contractor may 

request the Arkansas State Highway & Transportation Department to enter into such litigation 

to protect the interests of the State, and, litigation to protect the interest of the United States. 
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GENERAL NOTES

1. All construction shall conform to the Virginia Department of Transportation
standards and specifications.

2. The existing underground utilities shown are based upon available information.
The contractor shall be responsible for determining the exact location of all
utilities before commencing work and for any damages which occur by his failure
to locate or preserve these underground utilities.  If during construction the
contractor should encounter utilities other than those shown on the plans, he
shall immediately notify the Project Manager for the County (Chris Hoppe @
(540) 658-4607) and take necessary proper steps to protect the facility and
assure continuance of service.

3.  Crosswalk (continental type) striping to be Class 1, Type B, white, 24" width, 8'
length, 2' spacing.  24-inch lines shall be applied in one application.  No
combination of lines (four - 6 inch lines) will be accepted.  Prior to placement of
striping, surface to be prepared in accordance with VDOT specifications.

4. Contractor to avoid damage/disturbance to Utility Pole #300E. Any excavation
located within 1’ requires notification of Verizon (pole owner) at (703) 369-9571
to ensure pole stability.

5. Contractor to avoid damage/disturbance to wall. Contractor to perform minor
grading necessary to ensure positive drainage.
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Erosion & Sediment Control Plan Narrative 

 
 

Project Description 
This project will consist of a crosswalk across Ingleside Drive, a sidewalk along with the 
intersection with proposed curb and gutter, and a raised crosswalk/speed hump across 
Washington Street. The following erosion and sediment control measures are proposed 
to control runoff from the site. 
 
Project Location 
This project is located at the intersection of Washington Street and Ingleside Drive. 
Latitude 38°19’25” N, Longitude 77°28’18” W. 
 
Project Area 
The project will be built within existing right of way along Ingleside Drive & Washington 
Street. 
 
Existing Site Conditions 
The existing site consists on an existing intersection, brush and trees along the shoulder 
where the sidewalk is proposed, and the ties to an existing sidewalk along Washington 
Street. 
 
Soils 
The soil located within the project limits is: 
 Soil Symbol: Cw 
 Soil Name: Cut and fill land 
 HSG: N/A 
 K-Factor: N/A 
 Drainage Class: N/A 
 Slopes: N/A 
 
Runoff from the project will discharge to: Rappahannock River 
 
Adjacent Areas 
The project is adjacent to Historical Belmont property to the west, and residential lots to 
the east and north. 
 
Critical Areas 
There are no critical areas within the project limits. 
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Erosion & Sediment Control Plan 

 
 Provide minimum grubbing to allow E&S installation. 
 If required, perimeter controls shall be installed prior to upslope disturbances. 
 If required, temporary silt fence shall be utilized at the toe of slopes. 
 Install temporary rock check dam as shown on plans. A Type II Rock Check 

Dam shall be utilized in the ditch line. If the drainage cannot be controlled 
within the ditch line, then temporary filter barrier shall be installed along the 
toe of slope. 

 The project shall be stabilized in accordance with VDOT Specification 
303.03(b)  

 All E&S controls shall be removed within 30 days after the project has been 
stabilized. 

 All disturbed areas will be stabilized with seed and mulch in accordance with 
the Roadside development sheet. 

 For additional guidance on E&S controls, refer to IIM-LD-11.28. 
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Field Narrative 

 
 Provide striping on existing road at crosswalks in accordance with General 

Note #3. 
 One foot of pavement patching (IM-19.0A) is required to allow proposed curb 

& gutter to sit flush with the existing pavement. 
 Minimal grading required for sidewalk construction. 
 The sidewalk typical section is to be constructed the entire length of the 

proposed sidewalk. 
 Minimal clearing and grubbing is to be performed where necessary to allow 

the construction of the proposed sidewalks. 
 If required, install temporary silt fence along toe of disturbed slopes. 
 Temporary Rock Check Dam will be required in ditch as shown in plans. 
 This project is to be constructed within existing right of way. 
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Summary of  Quantities
Project: Belmont Crossing

ITEM
NUMBER Description U.O.M Quantity

00100 MOBILIZATION L.S. 1

00125 GRADING L.S. 1

10123 AGGR. BASE MATL. TY. I NO. 21A TON 9

10610 ASPHALT CONCRETE TY. IM-19.0A TON 16

10625 FLEX. PAV. TIE-IN PLANING 0”-2” SY 62

10635 ASPHALT CONCRETE TY. SM-9.5A TON 8

12020 STD. CURB CG-2 (WALL BEHIND S/W) LF 35

12600 STD. COMB. CURB & GUTTER CG-6 LF 20

12610 RAD. COMB. CURB & GUTTER CG-6 LF 45

13108 CG-12 DETECTABLE WARNING SURFACE SY 5

13520 RETAINING WALL RW-2 CY 2

13561 POROUS BACKFILL CY 1

13565 RETAINING WALL EXCAVATION CY 2

14440 SAW CUT SIDEWALK LF 8

14450 SAW CUT CURB, GUTTER AND ENTRANCES LF 63

24160 CONSTRUCTION SIGNS SF 222

24278 GROUP 2 CHANNELIZING DEVICES DAY 200

24282 FLAGGER SERVICE HR 64

24410 DEMOLITION OF PAVEMENT SY 12

26116 DRY RIP-RAP A1 SY 1

27102 REGULAR SEED LB 5

27103 OVERSEEDING LB 5

27215 FERTILIZER LB 5

27250 LIME LB 5

27415 CHECK DAM (ROCK) TY. II EA 1

27430 SILTATION CONTROL EXCAVATION CY 1

50108 SIGN PANELS SF 41

50434 SIGN POST STP-1, 2 1/2” LF 60

50490 CONCRETE FOUNDATION STP-1 EA 4

50759 RELOC. EXIST. SIGN PANEL TY. SP-1 EA 1

54040 PAVEMENT MARKING - TY. B, CL. I, 12” LF 115

54042 PAVEMENT MARKING - TY. B, CL. I, 24” LF 80

-
A3 CONCRETE WITH EXPOSED

AGGREGATE SURFACE SY 33

- 3” GALVANIZED STEEL PIPE LF 33
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Transportation Management Plan General Notes

1. The work zone of the contract is at the intersection of Washington Street & Ingleside Drive. This is a
Type “A” Traffic Management Plan. Off site detours are not needed.

2. The lane closures occurring along East and West bound Washington Street, and North and South
bound Ingleside Drive due to construction, cannot occur simultaneously as this will not allow for traffic
flow. The contractor is to build and complete one side and remove all TMP measures prior to
beginning the other side.

3. Unless otherwise approved or directed by the Engineer (VDOT), the Contractor shall plan and
prosecute the work in accordance with the following:

a. Generally, construction activities will be conducted while highway travel is temporarily limited.
Notification shall be in accordance with the VDOT permit.

b. It is anticipated that the following 2011 Virginia Work Area Protection Manual typical traffic control
applications will be used to perform the contract work: TTC-23.0 During periods that operations
are performed under traffic, the speed limit shall be, as posted. In addition, “ROAD WORK
AHEAD” signs shall be placed in advance of the work zone.

c. The contractor shall submit a maintenance of traffic schedule, including all proposed lane and
shoulder closures, at least two weeks prior the actual closures are to begin for review and
approval.

d. The contractor shall submit the final plan of all proposed lane and shoulder closures by close of
business Wednesday for work in the following week requiring the lane or shoulder closures in
order for the Department to notify the general public, appropriate public entities, Traffic
Management Center, and the Regional Traffic Engineer.

e. An onsite review of the project’s work zone traffic control by the project management team,
Regional Traffic Engineer and contractor shall be conducted within 24 hours of any fatal
incident/crash within the work zone.

f. Periodic work zone reviews shall be conducted jointly by the project management team, Regional
Traffic Engineer and contractor.

g. All traffic control devices and signs necessary for the maintenance of traffic are to be supplied,
installed, maintained and removed by the contractor.

h. All traffic control device locations shall be marked by the Contractor and reviewed by the
Engineer prior to installation.

i. Construction signs shall be fabricated and installed in accordance with the Manual of Uniform
Traffic Control Devices 2009 Edition, Standard Highway Sign Manual 2011 Edition, Virginia Work
Area Protection Manual 2011 Edition, 2008 Road and Bridge Standards and the 2007 Road and
Bridge Specifications.

j. All signs will be either removed from the roadway when not needed or covered per section 6F.04
of the Virginia Work Area Protection Manual, 2011 Edition.
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k. Some sketches and drawings are not to scale and shall be used for reference only.

l. Traffic primarily consists of residents, delivery trucks, and school buses. During peak hours
however daily commuters are the prevailing traveler for this intersection.

m. Sidewalk closures shall be in accordance with TTC-35.0 and TTC-36.0, if applicable.

4. Group 2 channelizing devices are to be placed as directed by the Va. WAPM, page A-7.

5. Work activity in the roadway will be allowed from 8:30 am and 4:30pm Monday thru Friday. For
alternate work hours the contractor must submit in writing the proposed alternate hours to the
Fredericksburg District Permit Office for review and approval. Holiday restrictions outlined in the 2007
Road and Bridge Specifications Section 108.02.

6. Lane closures will be permitted.

7. Temporary lane widths are not to be less than the existing lane width (desirable 11’ minimum) without
concurrence of the Regional Traffic Engineer.

8. No objects, equipment, or stored materials may interfere with sight distance of entrances and
intersections.

9. Portable changeable message signs shall be placed per the Virginia Work Area Protection Manual or
as directed by the Engineer.

10. VDOT will not assist contractor in securing staging area for equipment and materials within the State
R/W.

11. Contractor shall maintain access to private entrances during operations.

12. The contractor needs to contact Central Region Operations Traffic Signals at (804)524-6592 for a
mark out of the traffic signal equipment a minimal of 72 hours prior to work beginning when working
within 1,000 feet of a traffic signal.

13. All areas excavated below existing pavement surfaces at the conclusion of each workday shall be
backfilled to form a 4:1 wedge against pavement surface for the safety and protection of vehicular
traffic.

14. The contractor shall provide temporary drainage as required to prevent ponding of water on the
roadway and adjacent properties at no cost to VDOT.

15. Contractor shall protect any existing guardrail and supports within construction area from damage.
Any guardrail or supports damaged during construction operations shall be repaired or replaced to
pre-construction conditions by the contractor.

16. Maintenance of traffic shall be done in accordance with the Virginia Work Area Protection Manual
dated 2011 and the 2009 Edition of the Manual of Uniform Traffic Control Devices.

17. All coordination for maintenance of traffic shall be performed by the Fredericksburg District Land Use
Permits Office. The contact numbers are:

David Beale, PE, VDOT (Fredericksburg District Land Use Engineer) 540-654-1973
       VDOT Permit Inspector   540-654-1612 , VDOT Permit Inspector  540-654-1613
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18. This Traffic Management Plan was prepared by Matthew Beales who successfully completed the
Advanced WZTC in 04/10/2014.

PUBLIC COMMUNICATIONS PLAN_________________________________________
Notification of construction start/end dates and work zone information will be entered into the VA. Traffic
system.
Transportation Operations Plan
1. The process to notify the Regional Traffic Operation Center to place lane closure information on the

511 system and Va, Traffic will be:

a. Contractor is to advise the VDOT project inspector and/or Construction Manager of planned lane
closures a minimum of 24 hours in advance of proposed lane closure.

b. Construction Manager is to advise the Residency Maintenance Manager of proposed lane/road
closure. RMA is to have (VA. Traffic) operator enter data into (VA. Traffic) and also advise TOC.

2. The following is a list of Local Emergency contact agencies:

a. Virginia State Police—800-572-2260

b. Haz-Mat Center (If Spill Involved) 911

3. Procedures to respond to Traffic Incidents that may occur in the work zone:

a. Contractor to notify Virginia State Police and VDOT inspector in charge and Regional Traffic
Operation Center.

b. Depending upon severity of incident, contractor may have to shut down work.

c. Upon arrival on scene, Virginia State Police will determine response necessary to allow traveling
public around incident.

d. Inspector to notify Construction Manager/Residency Administrator of incident and take pictures as
necessary, especially pictures of contractor’s work zone to verify the proper setup.

4. Process of notification of incident to followed is:

Contractor to call:
a. Regional Traffic Operations Center: Shift Supervisor  804-524-6592

b. District Work Zone safety coordinator: Jeffrey Stone 540-899-4547 or 540-907-8621

c. Regional Traffic Engineer   Dale Totten   804-524-6119

d. Stafford County Sheriff’s Office  540-658-4450

5. The Virginia State Police report of the incident will be reviewed by the Residency Administrator to
determine if any modification of the Temporary Control Plan is necessary. If it is necessary to alter the
plan, then a meeting will be called with the contractor, VDOT personnel, VDOT safety representatives
and the Virginia State Police (If Necessary) to discuss modification and implementation of an
approved Traffic Control Plan.       \
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Note: Figure 3B-29 applies to speed humps without crosswalks and is not applicable.
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